
JUL 19, 2005 02:23 PM

TIP NO B-3467 2:00 PM 1 /  3 001

HALIFAX

33086.3.2

JUL 19 2005 C200958
FED AID NO BRSTP-1003(35)

GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES OVER BEECH SWAMP AND APPROACHES ON SR-1003.

S. T. WOOTEN CORP.

WILSON,  NC

0.436 MI

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

UNITED CONTRACTORS, INC.

CHARLOTTE,  NC CHESTER,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 102500.00 105000.00 105538.47MOBILIZATION
0002 0029000000-N SP  Lump Sum 17000.00 20000.00 23447.69REINF BRG APPR **********

(20+75 -L-)
0003 0029000000-N SP  Lump Sum 15500.00 20000.00 21499.93REINF BRG APPR **********

(31+50 -L-)
0004 0050000000-E 226  1 ACR 150.00 150.00 150.00 150.00 155.75 155.75SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,000 CY  19.45 19450.00 19.45 19450.00 20.20 20200.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 160000.00 150830.00 135130.40GRADING
0007 0106000000-E 230  13,000 CY  9.15 118950.00 9.15 118950.00 9.50 123500.00BORROW EXCAVATION
0008 0195000000-E 265  4,000 CY  9.15 36600.00 9.15 36600.00 9.50 38000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  4,700 SY  1.70 7990.00 1.70 7990.00 1.77 8319.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  21 TON 19.40 407.40 19.40 407.40 20.14 422.94FND CONDIT MATL MINOR STRS
0011 0708000000-E 310  196 LF  33.05 6477.80 33.05 6477.80 34.32 6726.7215" BCCSP B 0.064"
0012 0806000000-E 310  6 EA  225.00 1350.00 225.00 1350.00 233.62 1401.7215" BCCS ELB B 0.064"
0013 1220000000-E 545  100 TON 22.00 2200.00 22.00 2200.00 22.84 2284.00INCIDENTAL STONE BASE
0014 1489000000-E 610  975 TON 45.10 43972.50 45.10 43972.50 46.92 45747.00ASP CONC BASE CRS B25.0B
0015 1519000000-E 610  580 TON 47.00 27260.00 47.00 27260.00 48.90 28362.00ASP CONC SURF CRS S9.5B
0016 1560000000-E 620  77 TON 245.70 18918.90 245.70 18918.90 255.63 19683.51ASP FOR PLANT MIX  PG64-22
0017 2000000000-N 806  30 EA  150.00 4500.00 200.00 6000.00 208.08 6242.40RIGHT OF WAY MARKERS
0018 2286000000-N 840  6 EA  1540.00 9240.00 1540.00 9240.00 1598.99 9593.94MASNRY DRAINAGE STRUCT
0019 2367000000-N 840  6 EA  535.00 3210.00 535.00 3210.00 555.50 3333.00FRAME W/2GRTS 840.29 STD
0020 2556000000-E 846  100 LF  33.00 3300.00 33.00 3300.00 34.26 3426.00SHOULDER BERM GUTTER
0021 3030000000-E 862  1,150 LF  13.25 15237.50 11.15 12822.50 11.60 13340.00STL BM GUARDRAIL
0022 3150000000-N 862  5 EA  33.00 165.00 40.00 200.00 41.62 208.10ADDIT GUARDRAIL POSTS
0023 3215000000-N 862  8 EA  1100.00 8800.00 875.00 7000.00 910.35 7282.80GR ANCHOR TYPE III
0024 3270000000-N SP   8 EA  1760.00 14080.00 1575.00 12600.00 1638.64 13109.12GR ANCHOR TYPE 350
0025 3656000000-E 876  480 SY  1.45 696.00 1.45 696.00 1.51 724.80FILTER FABRIC FOR DRAINGE
0026 3659000000-N SP   6 EA  1615.00 9690.00 1615.00 9690.00 1676.87 10061.22PREFORMED SCOUR HOLES
0027 4025000000-E 901 8.5 SF  78.67 668.70 78.67 668.70 104.04 884.34CONTR FURN, TYPE ***SIGN

(E)
0028 4072000000-E 903  16 LF  5.95 95.20 5.95 95.20 20.81 332.96SUPPORT, 3-LB STL U-CHAN
0029 4102000000-N 904  2 EA  84.00 168.00 84.00 168.00 260.10 520.20SIGN ERECTION, TYPE E
0030 4155000000-N 907  12 EA  12.76 153.12 12.76 153.12 26.01 312.12DISPOSE SIGN SYST U-CHAN
0031 4412000000-E SP   403 SF  6.85 2760.55 6.85 2760.55 8.60 3465.80WORK ZONE SIGNS (STAT)
0032 4412200000-E SP   94 SF  9.21 865.74 9.21 865.74 6.33 595.02WORK ZONE SIGNS (BARR)
0033 4425000000-N 1125  4 EA  9.50 38.00 9.50 38.00 36.53 146.12WARNING FLAG SETS
0034 4446100000-E SP   128 LF  31.20 3993.60 31.20 3993.60 13.13 1680.64BARRICADES (TYPE III)
0035 4685000000-E 1205  3,900 LF  0.64 2496.00 0.64 2496.00 0.67 2613.00THERMO PVT MKG LINES 4"90
0036 4686000000-E 1205  3,900 LF  0.69 2691.00 0.69 2691.00 0.72 2808.00THERMO PVT MKG LINES 4"120
0037 4900000000-N 1252  180 EA  6.00 1080.00 6.00 1080.00 6.24 1123.20PERM RAISED PVMT MARKERS
0038 6000000000-E 1605  4,120 LF  3.00 12360.00 2.20 9064.00 2.29 9434.80TEMPORARY SILT FENCE
0039 6006000000-E 1610  150 TON 44.00 6600.00 44.00 6600.00 45.69 6853.50EROS CONTRL STONE CL A



JUL 19, 2005 02:23 PM

TIP NO B-3467 2:00 PM 2 /  3 001

HALIFAX

33086.3.2

JUL 19 2005 C200958
FED AID NO BRSTP-1003(35)

GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES OVER BEECH SWAMP AND APPROACHES ON SR-1003.

S. T. WOOTEN CORP.

WILSON,  NC

0.436 MI

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

UNITED CONTRACTORS, INC.

CHARLOTTE,  NC CHESTER,  SC

0040 6009000000-E 1610  90 TON 47.50 4275.00 47.50 4275.00 49.32 4438.80EROS CONTRL STONE CL B
0041 6012000000-E 1610  125 TON 32.50 4062.50 32.50 4062.50 33.74 4217.50SEDIMENT CONTROL STONE
0042 6015000000-E 1615  4 ACR 1200.00 4800.00 2000.00 8000.00 2102.04 8408.16TEMPORARY MULCHING
0043 6018000000-E 1620  150 LB  3.00 450.00 6.00 900.00 6.31 946.50SEED FOR TEMP SEEDING
0044 6021000000-E 1620 0.75 TON 350.00 262.50 1000.00 750.00 1051.03 788.27FERT FOR TEMP SEEDING
0045 6024000000-E 1622  190 LF  15.25 2897.50 15.25 2897.50 15.83 3007.70TEMPORARY SLOPE DRAINS
0046 6027000000-N 1622  8 EA  270.00 2160.00 270.00 2160.00 280.34 2242.72INLET PROTCN @ SLOPE DRNS
0047 6029000000-E SP   4,030 LF  2.00 8060.00 1.90 7657.00 1.98 7979.40SAFETY FENCE
0048 6030000000-E 1630  160 CY  11.70 1872.00 11.70 1872.00 12.15 1944.00SILT EXCAVATION
0049 6036000000-E 1631  2,280 SY  1.75 3990.00 2.00 4560.00 2.10 4788.00MATTING FOR EROS CONTROL
0050 6042000000-E 1632  40 LF  6.00 240.00 75.00 3000.00 6.39 255.601/4" HARDWARE CLOTH
0051 6070000000-N SP   4 EA  350.00 1400.00 2500.00 10000.00 1026.71 4106.84SPECIAL STILLING BASINS
0052 6084000000-E 1660  5 ACR 1500.00 7500.00 4000.00 20000.00 4204.08 21020.40SEEDING AND MULCHING
0053 6087000000-E 1660 2.5 ACR 75.00 187.50 200.00 500.00 210.20 525.50MOWING
0054 6090000000-E 1661  50 LB  25.00 1250.00 20.00 1000.00 21.02 1051.00SEED FOR REPAIR SEEDING
0055 6093000000-E 1661 0.25 TON 950.00 237.50 1000.00 250.00 1051.00 262.75FERT FOR REPAIR SEEDING
0056 6096000000-E 1662  100 LB  18.50 1850.00 5.00 500.00 5.26 526.00SEED FOR SUPP SEEDING
0057 6108000000-E 1665 3.5 TON 450.00 1575.00 800.00 2800.00 840.81 2942.84FERTILIZER TOPDRESSING
0058 6114000000-N SP  3.5 HR  60.00 210.00 50.00 175.00 52.55 183.93SPECIALIZED HAND MOWING
0059 6117000000-N 1675  8 EA  700.00 5600.00 1000.00 8000.00 1051.02 8408.16RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0060 8017000000-N SP  Lump Sum 6000.00 140000.00 271000.00CM&R TEMP ACCESS ***********
(20+75.00 -L-)

0061 8017000000-N SP  Lump Sum 4500.00 125000.00 1.00CM&R TEMP ACCESS ***********
(31+50.00 -L-)

0062 8035000000-N 402 Lump Sum 55000.00 75000.00 90000.00REMV EXIST STR **********
(20+75.00 -L-)

0063 8035000000-N 402 Lump Sum 55000.00 60000.00 75000.00REMV EXIST STR **********
(31+50.00 -L-)

0064 8112700000-N SP   2 EA  3100.00 6200.00 2500.00 5000.00 2446.34 4892.68DYNAMIC LOAD TEST
0065 8121000000-N SP  Lump Sum 4000.00 7500.00 5187.86UNCL STR EXCAV STA *****

(20+75.00 -L-)
0066 8121000000-N SP  Lump Sum 4000.00 5000.00 3408.09UNCL STR EXCAV STA *****

(31+50.00 -L-)
0067 8147000000-E 420  10,111 SF  40.00 404440.00 25.00 252775.00 32.78 331438.58REINF CONCRETE DECK SLAB
0068 8161000000-E 420  10,735 SF  0.34 3649.90 1.00 10735.00 0.48 5152.80GROOVING BRIDGE FLOORS
0069 8182000000-E 420 143.3 CY  1100.00 157630.00 600.00 85980.00 1065.37 152667.52CLASS A CONCRETE (BRIDGE)
0070 8210000000-N 422 Lump Sum 56000.00 35000.00 55000.00BRG APPR SLAB ***********

(20+75.00 -L-)
0071 8210000000-N 422 Lump Sum 54000.00 35000.00 48000.00BRG APPR SLAB ***********

(31+50.00 -L-)
0072 8217000000-E 425  20,530 LB  0.70 14371.00 1.00 20530.00 0.86 17655.80REINF STEEL (BRIDGE)
0073 8259000000-E 430 1,205.33 LF  119.00 143434.27 200.00 241066.00 119.23 143711.5036" PRESTR CONCRETE GIRDR



JUL 19, 2005 02:23 PM

TIP NO B-3467 2:00 PM 3 /  3 001

HALIFAX

33086.3.2

JUL 19 2005 C200958
FED AID NO BRSTP-1003(35)

GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES OVER BEECH SWAMP AND APPROACHES ON SR-1003.

S. T. WOOTEN CORP.

WILSON,  NC

0.436 MI

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

UNITED CONTRACTORS, INC.

CHARLOTTE,  NC CHESTER,  SC

0074 8364000000-E 450  1,560 LF  33.50 52260.00 45.00 70200.00 35.07 54709.20HP12X53 PILES
0075 8386000000-E 450  1,490 LF  110.00 163900.00 100.00 149000.00 141.93 211475.70PP18X0.50 STL PILE
0076 8503000000-E 460  613 LF  71.00 43523.00 50.00 30650.00 48.95 30006.35CONCRETE BARRIER RAIL
0077 8608000000-E 876  1,075 TON 52.00 55900.00 50.00 53750.00 50.89 54706.75PLAIN RIP RAP II (2'-0")
0078 8622000000-E 876  1,196 SY  3.10 3707.60 5.00 5980.00 2.60 3109.60FILTER FABRIC FOR DRAINAGE
0079 8657000000-N 430 Lump Sum 6200.00 5000.00 8581.88ELASTOMERIC BEARINGS
0080 8692000000-N SP  Lump Sum 22500.00 7500.00 14623.84EVAZOTE JOINT SEALS
0081 8990000000-N SP   1,000 DOL 278.00 278000.00 320.00 320000.00 323.00 323000.00CONTRACT TIME

 

    TOTAL 2328710.28 TOTAL 2499014.01 TOTAL 2659883.43CONTRACT TOTAL

 

    SUB-TOTAL 734494.51 SUB-TOTAL 758348.01 SUB-TOTAL 756554.28ROADWAY ITEMS
    SUB-TOTAL 1594215.77 SUB-TOTAL 1740666.00 SUB-TOTAL 1903329.15STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2328710.28S. T. WOOTEN CORP.
     2  2499014.01LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
     3  2659883.43UNITED CONTRACTORS, INC.



JUL 19, 2005 02:23 PM

TIP NO 2:00 PM 1 /  2 002

DURHAM

37652

JUL 19 2005 C201493
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, GRDRAIL,  SIGNALS & PVT MRK.

SR-1121 (CORNWALLIS RD) FROM NC-55 TO SR-1959 (MIAMI BLVD).

REA CONTRACTING, LLC
2000014826647

CHARLOTTE,  NC

3.000 MI

C. C. MANGUM CO., LLC

RALEIGH,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 17756.00 97600.00MOBILIZATION
0002 1220000000-E 545  60 TON 45.00 2700.00 100.00 6000.00INCIDENTAL STONE BASE
0003 1245000000-E SP   6 SMI 3200.00 19200.00 9225.00 55350.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  84,480 SY  1.50 126720.00 1.00 84480.00MILL ASP PVMT *****" DTH

(1")
0005 1330000000-E 607  1,000 SY  8.00 8000.00 7.50 7500.00INCIDENTAL MILLING
0006 1491000000-E 610  1,050 TON 44.00 46200.00 84.00 88200.00ASP CONC BASE CRS B25.0C
0007 1503000000-E 610  13,300 TON 34.50 458850.00 38.50 512050.00ASP CONC INTR CRS I19.0C
0008 1523000000-E 610  9,453 TON 34.50 326128.50 44.50 420658.50ASP CONC SURF CRS S9.5C
0009 1560000000-E 620  670 TON 241.50 161805.00 280.00 187600.00ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  567 TON 252.50 143167.50 292.00 165564.00ASP FOR PLANT MIX PG70-22
0011 1704000000-E SP   400 TON 100.00 40000.00 165.00 66000.00PATCHING EXIST PAVEMENT
0012 2655000000-E 852  50 SY  60.25 3012.50 52.45 2622.505" MONO CONC ISLDS (KEY IN)
0013 2830000000-N 858  12 EA  450.00 5400.00 585.00 7020.00ADJ MANHOLES
0014 2845000000-N 858  6 EA  450.00 2700.00 585.00 3510.00ADJ METER OR VALVE BOXES
0015 3030000000-E 862  400 LF  14.50 5800.00 12.00 4800.00STL BM GUARDRAIL
0016 3270000000-N SP   10 EA  1725.00 17250.00 1700.00 17000.00GR ANCHOR TYPE 350
0017 3360000000-E 863  400 LF  1.25 500.00 0.90 360.00REMOVE EXISTING GUARDRAIL
0018 4685000000-E 1205  37,980 LF  0.31 11773.80 0.44 16711.20THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  42,600 LF  0.44 18744.00 0.55 23430.00THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  4,200 LF  1.31 5502.00 1.20 5040.008"WIDE THERMO 90 MILS
0021 4705000000-E 1205  100 LF  4.20 420.00 4.00 400.00THERMO LINES 16" 120MILS
0022 4710000000-E 1205  2,050 LF  4.72 9676.00 8.00 16400.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  16 EA  78.72 1259.52 65.00 1040.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  247 EA  78.72 19443.84 110.00 27170.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  77,850 LF  0.11 8563.50 0.16 12456.00PAINT PVMT MARKINGS 4"
0026 4820000000-E 1205  1,200 LF  0.52 624.00 0.50 600.00PAINT PVMT MARKINGS 8"
0027 4830000000-E 1205  200 LF  2.10 420.00 2.00 400.00PAINT PVT MKGS LINES 16"
0028 4835000000-E 1205  2,150 LF  2.62 5633.00 2.50 5375.00PAINT PVT MKG LINES 24"
0029 4840000000-N 1205  56 EA  26.24 1469.44 45.00 2520.00PAINT PVT MKG CHARACTER
0030 4845000000-N 1205  79 EA  26.24 2072.96 55.00 4345.00PAINT PVT MKG SYMBOL
0031 4900000000-N 1252  410 EA  5.25 2152.50 4.50 1845.00PERM RAISED PVMT MARKERS
0032 6084000000-E 1660  6 ACR 1500.00 9000.00 1500.00 9000.00SEEDING AND MULCHING
0033 7000000000-E 1705  2 EA  789.00 1578.00 789.00 1578.00PEDEST SIG HEAD (**************)

(16", 1 SECTION W/ COUNTDOWN)
0034 7060000000-E 1705  830 LF  2.00 1660.00 2.00 1660.00SIGNAL CABLE
0035 7120000000-E 1705  2 EA  729.00 1458.00 729.00 1458.00VEHICLE SIGNAL HD (12", 3 SECT)
0036 7144000000-E 1705  3 EA  999.00 2997.00 999.00 2997.00VEHICLE SIGNAL HD (12", 5 SECT)
0037 7216000000-N SP   60 EA  400.00 24000.00 400.00 24000.00MODIFY EXT VEHIC SIGNL HD
0038 7300000000-E 1715  5,300 LF  5.00 26500.00 5.00 26500.00TRENCHING (UNPAVED)
0039 7324000000-N 1716  41 EA  100.00 4100.00 100.00 4100.00JUNCTION BOX (STANDARD SIZE)



JUL 19, 2005 02:23 PM

TIP NO 2:00 PM 2 /  2 002

DURHAM

37652

JUL 19 2005 C201493
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, GRDRAIL,  SIGNALS & PVT MRK.

SR-1121 (CORNWALLIS RD) FROM NC-55 TO SR-1959 (MIAMI BLVD).

REA CONTRACTING, LLC
2000014826647

CHARLOTTE,  NC

3.000 MI

C. C. MANGUM CO., LLC

RALEIGH,  NC  

0040 7444000000-E 1725  6,990 LF  3.75 26212.50 3.75 26212.50INDUCTIVE LOOP SAWCUT
0041 7456000000-E 1726  7,910 LF  1.00 7910.00 1.00 7910.00LEAD-IN CABLE
0042 7624000000-N 1743  1 EA  1499.50 1499.50 1499.50 1499.50SIGNAL PEDESTAL WITH FOUND
0043 7636000000-N 1745  8 EA  159.00 1272.00 159.00 1272.00SIGN FOR SIGNALS
0044 7744000000-N SP   2 EA  146.00 292.00 146.00 292.00DETECTOR CARD (TYPE 170)

 

    TOTAL 1581423.06 TOTAL 1952526.20CONTRACT TOTAL

 

    SUB-TOTAL 1581423.06 SUB-TOTAL 1952526.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1581423.06REA CONTRACTING, LLC 2000014826647
     2  1952526.20C. C. MANGUM CO., LLC



JUL 19, 2005 02:23 PM

TIP NO B-3839 2:00 PM 1 /  6 003

FORSYTH

33287.3.1

JUL 19 2005 C201256
FED AID NO BRZ-2632(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #139 OVER FISHERS BRANCH & APPROACHES ON SR-2632.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.241 MI

DANE CONSTRUCTION, INC. MOUNTAIN CREEK CONTRACTORS,
LLC.

MOORESVILLE,  NC CLAREMONT,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36800.00 52100.00 54000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 527375.00 535000.00 540000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION
0003 5300000000-E 1505  751 TON 28.50 21403.50 24.00 18024.00 20.00 15020.00FND CONDIT MAT CL *******

(VI)
0004 5306000000-E SP   751 TON 28.50 21403.50 24.00 18024.00 20.00 15020.00BEDDING MATL, CL ********

(VI)
0005 5348000000-E 1510  12 LF  41.15 493.80 69.00 828.00 40.00 480.00**"DI WATER PIPE  PC ***

(6", PC 350)
0006 5396000000-E 1510  400 LF  42.85 17140.00 38.00 15200.00 50.00 20000.00**"DI RES JT H20 P *******CL

(6", PC 350)
0007 5402000000-E 1510  360 LB  9.00 3240.00 6.00 2160.00 10.00 3600.00DI RES JT FITTNS
0008 5414000000-E 1510  136 LF  14.70 1999.20 20.00 2720.00 25.00 3400.003/4"CU WATER PIPE TYPE K

(3/4", SDR 9, 200# WP)
0009 5480000000-E 1510  60 LB  6.40 384.00 9.00 540.00 20.00 1200.00DI H2O FITTINGS 250# MIN
0010 5510000000-E 1510  1 EA  150.00 150.00 150.00 150.00 200.00 200.003/4" CORPORATION STOP
0011 5540000000-E 1510  3 EA  800.00 2400.00 1250.00 3750.00 1100.00 3300.006" GATE V&VB 200# WP
0012 5582000000-E 1510  1 EA  156.50 156.50 150.00 150.00 250.00 250.00**"X **" TAPPING SADDLE

(6" X 3/4")
0013 5648000000-N 1510  6 EA  608.35 3650.10 600.00 3600.00 500.00 3000.00RELOCATE EXIST WAT METER
0014 5672000000-N 1510  1 EA  1836.00 1836.00 1500.00 1500.00 1500.00 1500.00RELOCATE EXIST FIRE HYD
0015 5714000000-E 1520  225 LF  100.25 22556.25 180.00 40500.00 145.00 32625.00**"DI SEWR PIPE CL *****

(16", CLASS 50)
0016 5714000000-E 1520  40 LF  63.90 2556.00 35.00 1400.00 65.00 2600.00**"DI SEWR PIPE CL *****

(4",CLASS 51)
0017 5714000000-E 1520  149 LF  59.80 8910.20 48.00 7152.00 60.00 8940.00**"DI SEWR PIPE CL *****

(8", CLASS 50)
0018 5768000000-N 1520  2 EA  1078.00 2156.00 450.00 900.00 1000.00 2000.00SANITARY SEWER CLEAN-OUT
0019 5775000000-E 1525  5 EA  2785.00 13925.00 2500.00 12500.00 2500.00 12500.004'DIA PC SS MH 0-6'
0020 5780000000-E 1525  41 LF  196.00 8036.00 250.00 10250.00 175.00 7175.00PC CONC MH WALL *'D 6'+

(4')
0021 5786000000-E 1525  4 LF  505.00 2020.00 450.00 1800.00 300.00 1200.00SS MH OUTSIDE DROP ASSMBL
0022 5798000000-E 1530  175 LF  17.30 3027.50 28.00 4900.00 12.00 2100.00FIL OR REMV **" PIPE, ***

(15", VC SEWER)
0023 5816000000-N 1530  1 EA  824.00 824.00 1200.00 1200.00 1500.00 1500.00BRK DN,PLUG & FILL UT MH
0024 5882000000-N SP   2 EA  113.00 226.00 150.00 300.00 200.00 400.00GENERIC UTILITY ITEM (EA)

6" RESTRAINED RETAINER GLANDS
0025 5882000000-N SP   1 EA  1250.00 1250.00 1200.00 1200.00 1500.00 1500.00GENERIC UTILITY ITEM (EA)

BREAKDOWN & FILL ABANDONED SEPTIC TANK
0026 5888000000-E SP   79 LF  32.85 2595.15 25.00 1975.00 25.00 1975.00GENERIC UTILITY ITEM (LF)

4" PVC SEWER PIPE SCH 40

STRUCTURE ITEMS

0027 8035000000-N 402 Lump Sum 15132.00 30000.00 15000.00REMV EXIST STR **********
(19 + 64.00 -L-)

0028 8121000000-N SP  Lump Sum 12014.00 3500.00 5000.00UNCL STR EXCAV STA *****
(19 + 64.00 -L-)

0029 8364000000-E 450  375 LF  48.85 18318.75 51.25 19218.75 50.00 18750.00HP12X53 PILES



JUL 19, 2005 02:23 PM

TIP NO B-3839 2:00 PM 2 /  6 003

FORSYTH

33287.3.1

JUL 19 2005 C201256
FED AID NO BRZ-2632(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #139 OVER FISHERS BRANCH & APPROACHES ON SR-2632.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.241 MI

DANE CONSTRUCTION, INC. MOUNTAIN CREEK CONTRACTORS,
LLC.

MOORESVILLE,  NC CLAREMONT,  NC

0030 8391000000-N 450  10 EA  133.50 1335.00 152.00 1520.00 150.00 1500.00STEEL PILE POINTS
0031 8608000000-E 876  130 TON 38.00 4940.00 45.50 5915.00 50.00 6500.00PLAIN RIP RAP II (2'-0")
0032 8765000000-N SP  Lump Sum 33775.00 67162.00 35000.00CONSTRUCTION OF SUBSTRUCTURE
0033 8766000000-N SP  Lump Sum 215423.00 177000.00 225000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 1007451.45 TOTAL 1042138.75 TOTAL 1042235.00CONTRACT TOTAL

 

    SUB-TOTAL 706513.70 SUB-TOTAL 737823.00 SUB-TOTAL 735485.00ROADWAY ITEMS
    SUB-TOTAL 300937.75 SUB-TOTAL 304315.75 SUB-TOTAL 306750.00STRUCTURE ITEMS



JUL 19, 2005 02:23 PM

TIP NO B-3839 2:00 PM 3 /  6 003

FORSYTH

33287.3.1

JUL 19 2005 C201256
FED AID NO BRZ-2632(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #139 OVER FISHERS BRANCH & APPROACHES ON SR-2632.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.241 MI

R. E. BURNS & SONS CO., INC. UNITED CONTRACTORS, INC.

STATESVILLE,  NC CHESTER,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 54000.00 54000.00 87152.34MOBILIZATION
0002 0000900000-N SP  Lump Sum 567000.00 538515.00 626558.68GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION
0003 5300000000-E 1505  751 TON 25.00 18775.00 25.00 18775.00 26.72 20066.72FND CONDIT MAT CL *******

(VI)
0004 5306000000-E SP   751 TON 25.00 18775.00 25.00 18775.00 26.72 20066.72BEDDING MATL, CL ********

(VI)
0005 5348000000-E 1510  12 LF  35.00 420.00 40.00 480.00 76.82 921.84**"DI WATER PIPE  PC ***

(6", PC 350)
0006 5396000000-E 1510  400 LF  35.00 14000.00 40.00 16000.00 42.31 16924.00**"DI RES JT H20 P *******CL

(6", PC 350)
0007 5402000000-E 1510  360 LB  8.00 2880.00 10.00 3600.00 6.68 2404.80DI RES JT FITTNS
0008 5414000000-E 1510  136 LF  15.00 2040.00 17.00 2312.00 22.27 3028.723/4"CU WATER PIPE TYPE K

(3/4", SDR 9, 200# WP)
0009 5480000000-E 1510  60 LB  5.00 300.00 7.00 420.00 10.02 601.20DI H2O FITTINGS 250# MIN
0010 5510000000-E 1510  1 EA  120.00 120.00 150.00 150.00 167.01 167.013/4" CORPORATION STOP
0011 5540000000-E 1510  3 EA  800.00 2400.00 900.00 2700.00 1391.71 4175.136" GATE V&VB 200# WP
0012 5582000000-E 1510  1 EA  300.00 300.00 350.00 350.00 167.01 167.01**"X **" TAPPING SADDLE

(6" X 3/4")
0013 5648000000-N 1510  6 EA  600.00 3600.00 600.00 3600.00 668.02 4008.12RELOCATE EXIST WAT METER
0014 5672000000-N 1510  1 EA  1700.00 1700.00 1700.00 1700.00 1670.05 1670.05RELOCATE EXIST FIRE HYD
0015 5714000000-E 1520  225 LF  95.00 21375.00 110.00 24750.00 200.41 45092.25**"DI SEWR PIPE CL *****

(16", CLASS 50)
0016 5714000000-E 1520  40 LF  65.00 2600.00 75.00 3000.00 38.97 1558.80**"DI SEWR PIPE CL *****

(4",CLASS 51)
0017 5714000000-E 1520  149 LF  65.00 9685.00 75.00 11175.00 53.44 7962.56**"DI SEWR PIPE CL *****

(8", CLASS 50)
0018 5768000000-N 1520  2 EA  450.00 900.00 500.00 1000.00 501.02 1002.04SANITARY SEWER CLEAN-OUT
0019 5775000000-E 1525  5 EA  1800.00 9000.00 2000.00 10000.00 2783.41 13917.054'DIA PC SS MH 0-6'
0020 5780000000-E 1525  41 LF  145.00 5945.00 145.00 5945.00 278.34 11411.94PC CONC MH WALL *'D 6'+

(4')
0021 5786000000-E 1525  4 LF  270.00 1080.00 300.00 1200.00 501.01 2004.04SS MH OUTSIDE DROP ASSMBL
0022 5798000000-E 1530  175 LF  30.00 5250.00 40.00 7000.00 31.17 5454.75FIL OR REMV **" PIPE, ***

(15", VC SEWER)
0023 5816000000-N 1530  1 EA  700.00 700.00 700.00 700.00 1336.03 1336.03BRK DN,PLUG & FILL UT MH
0024 5882000000-N SP   2 EA  80.00 160.00 100.00 200.00 167.01 334.02GENERIC UTILITY ITEM (EA)

6" RESTRAINED RETAINER GLANDS
0025 5882000000-N SP   1 EA  900.00 900.00 900.00 900.00 1336.03 1336.03GENERIC UTILITY ITEM (EA)

BREAKDOWN & FILL ABANDONED SEPTIC TANK
0026 5888000000-E SP   79 LF  26.00 2054.00 28.00 2212.00 27.83 2198.57GENERIC UTILITY ITEM (LF)

4" PVC SEWER PIPE SCH 40

STRUCTURE ITEMS

0027 8035000000-N 402 Lump Sum 65000.00 15000.00 32145.26REMV EXIST STR **********
(19 + 64.00 -L-)

0028 8121000000-N SP  Lump Sum 10000.00 5000.00 5046.86UNCL STR EXCAV STA *****
(19 + 64.00 -L-)

0029 8364000000-E 450  375 LF  38.00 14250.00 40.00 15000.00 55.91 20966.25HP12X53 PILES



JUL 19, 2005 02:23 PM

TIP NO B-3839 2:00 PM 4 /  6 003

FORSYTH

33287.3.1

JUL 19 2005 C201256
FED AID NO BRZ-2632(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #139 OVER FISHERS BRANCH & APPROACHES ON SR-2632.

SMITH-ROWE, INC.

MOUNT AIRY,  NC

0.241 MI

R. E. BURNS & SONS CO., INC. UNITED CONTRACTORS, INC.

STATESVILLE,  NC CHESTER,  SC

0030 8391000000-N 450  10 EA  195.00 1950.00 150.00 1500.00 155.00 1550.00STEEL PILE POINTS
0031 8608000000-E 876  130 TON 40.00 5200.00 40.00 5200.00 62.95 8183.50PLAIN RIP RAP II (2'-0")
0032 8765000000-N SP  Lump Sum 65000.00 45000.00 44299.89CONSTRUCTION OF SUBSTRUCTURE
0033 8766000000-N SP  Lump Sum 182300.00 280000.00 246661.77CONSTRUCTION OF SUPERSTR

 

    TOTAL 1089659.00 TOTAL 1096159.00 TOTAL 1240373.95CONTRACT TOTAL

 

    SUB-TOTAL 745959.00 SUB-TOTAL 729459.00 SUB-TOTAL 881520.42ROADWAY ITEMS
    SUB-TOTAL 343700.00 SUB-TOTAL 366700.00 SUB-TOTAL 358853.53STRUCTURE ITEMS



JUL 19, 2005 02:23 PM

TIP NO B-3839 2:00 PM 5 /  6 003

FORSYTH

33287.3.1

JUL 19 2005 C201256
FED AID NO BRZ-2632(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #139 OVER FISHERS BRANCH & APPROACHES ON SR-2632.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

0.241 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 715500.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION
0003 5300000000-E 1505  751 TON 24.00 18024.00FND CONDIT MAT CL *******

(VI)
0004 5306000000-E SP   751 TON 24.00 18024.00BEDDING MATL, CL ********

(VI)
0005 5348000000-E 1510  12 LF  69.00 828.00**"DI WATER PIPE  PC ***

(6", PC 350)
0006 5396000000-E 1510  400 LF  38.00 15200.00**"DI RES JT H20 P *******CL

(6", PC 350)
0007 5402000000-E 1510  360 LB  6.00 2160.00DI RES JT FITTNS
0008 5414000000-E 1510  136 LF  20.00 2720.003/4"CU WATER PIPE TYPE K

(3/4", SDR 9, 200# WP)
0009 5480000000-E 1510  60 LB  9.00 540.00DI H2O FITTINGS 250# MIN
0010 5510000000-E 1510  1 EA  150.00 150.003/4" CORPORATION STOP
0011 5540000000-E 1510  3 EA  1250.00 3750.006" GATE V&VB 200# WP
0012 5582000000-E 1510  1 EA  150.00 150.00**"X **" TAPPING SADDLE

(6" X 3/4")
0013 5648000000-N 1510  6 EA  600.00 3600.00RELOCATE EXIST WAT METER
0014 5672000000-N 1510  1 EA  1500.00 1500.00RELOCATE EXIST FIRE HYD
0015 5714000000-E 1520  225 LF  180.00 40500.00**"DI SEWR PIPE CL *****

(16", CLASS 50)
0016 5714000000-E 1520  40 LF  35.00 1400.00**"DI SEWR PIPE CL *****

(4",CLASS 51)
0017 5714000000-E 1520  149 LF  48.00 7152.00**"DI SEWR PIPE CL *****

(8", CLASS 50)
0018 5768000000-N 1520  2 EA  450.00 900.00SANITARY SEWER CLEAN-OUT
0019 5775000000-E 1525  5 EA  2500.00 12500.004'DIA PC SS MH 0-6'
0020 5780000000-E 1525  41 LF  250.00 10250.00PC CONC MH WALL *'D 6'+

(4')
0021 5786000000-E 1525  4 LF  450.00 1800.00SS MH OUTSIDE DROP ASSMBL
0022 5798000000-E 1530  175 LF  28.00 4900.00FIL OR REMV **" PIPE, ***

(15", VC SEWER)
0023 5816000000-N 1530  1 EA  1200.00 1200.00BRK DN,PLUG & FILL UT MH
0024 5882000000-N SP   2 EA  150.00 300.00GENERIC UTILITY ITEM (EA)

6" RESTRAINED RETAINER GLANDS
0025 5882000000-N SP   1 EA  1200.00 1200.00GENERIC UTILITY ITEM (EA)

BREAKDOWN & FILL ABANDONED SEPTIC TANK
0026 5888000000-E SP   79 LF  25.00 1975.00GENERIC UTILITY ITEM (LF)

4" PVC SEWER PIPE SCH 40

STRUCTURE ITEMS

0027 8035000000-N 402 Lump Sum 10000.00REMV EXIST STR **********
(19 + 64.00 -L-)

0028 8121000000-N SP  Lump Sum 5000.00UNCL STR EXCAV STA *****
(19 + 64.00 -L-)

0029 8364000000-E 450  375 LF  46.50 17437.50HP12X53 PILES



JUL 19, 2005 02:23 PM

TIP NO B-3839 2:00 PM 6 /  6 003

FORSYTH

33287.3.1

JUL 19 2005 C201256
FED AID NO BRZ-2632(2)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE #139 OVER FISHERS BRANCH & APPROACHES ON SR-2632.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

0.241 MI

  

0030 8391000000-N 450  10 EA  160.00 1600.00STEEL PILE POINTS
0031 8608000000-E 876  130 TON 37.00 4810.00PLAIN RIP RAP II (2'-0")
0032 8765000000-N SP  Lump Sum 76000.00CONSTRUCTION OF SUBSTRUCTURE
0033 8766000000-N SP  Lump Sum 225000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 1266070.50CONTRACT TOTAL

 

    SUB-TOTAL 926223.00ROADWAY ITEMS
    SUB-TOTAL 339847.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1007451.45THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  1042138.75DANE CONSTRUCTION, INC.
     3  1042235.00MOUNTAIN CREEK CONTRACTORS, LLC.
     4  1089659.00SMITH-ROWE, INC.
     5  1096159.00R. E. BURNS & SONS CO., INC.
     6  1240373.95UNITED CONTRACTORS, INC.
     7  1266070.50BLYTHE CONSTRUCTION, INC.



JUL 19, 2005 02:23 PM

TIP NO U-3837 2:00 PM 1 /  12 004

FORSYTH

34988.3.2

JUL 19 2005 C201013
FED AID NO STP-3153(2)

GRADING, DRAINAGE, PAVING, RETAINING WALL & STRUCTURES.

BRIDGE OVER I-40 FROM WEST OF KESTER MILL RD TO WEST OF WESTGATE CENTER DR IN WINSTON-SALEM.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.935 MI

SMITH-ROWE, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

MOUNT AIRY,  NC WINSTONSALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 461000.00 450000.00 460201.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 27500.00 83000.00 27175.00REINF BRG APPR **********

(21+64.07 -L-)
0003 0050000000-E 226  1 ACR 10870.00 10870.00 6000.00 6000.00 4350.00 4350.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  1,000 CY  16.00 16000.00 8.00 8000.00 10.60 10600.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 720000.00 489000.00 776540.00GRADING
0006 0080000000-E SP   360 TON 22.00 7920.00 25.00 9000.00 20.00 7200.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  139,200 CY  7.75 1078800.00 12.77 1777584.00 10.30 1433760.00BORROW EXCAVATION
0008 0134000000-E 240  113 CY  12.00 1356.00 20.00 2260.00 10.60 1197.80DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,000 CY  12.00 12000.00 24.60 24600.00 40.00 40000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,000 SY  3.30 3300.00 4.00 4000.00 2.35 2350.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   700 SF  165.00 115500.00 43.00 30100.00 110.00 77000.00TEMPORARY SHORING
0012 0206000000-E SP   2,520 SF  44.00 110880.00 56.00 141120.00 43.50 109620.00TEMP SHORING - BARR SUPPORTED
0013 0300000000-E 300  210 TON 29.00 6090.00 30.00 6300.00 27.70 5817.00SELECT MATERIAL CL II
0014 0318000000-E 300  500 TON 29.00 14500.00 25.50 12750.00 20.70 10350.00FND CONDIT MATL MINOR STRS
0015 0366000000-E 310  2,828 LF  32.00 90496.00 26.60 75224.80 36.00 101808.0015" RC PIPE CULV III
0016 0372000000-E 310  656 LF  36.00 23616.00 31.10 20401.60 34.00 22304.0018" RC PIPE CULV III
0017 0378000000-E 310  752 LF  42.00 31584.00 43.30 32561.60 44.00 33088.0024" RC PIPE CULV III
0018 0402000000-E 310  12 LF  188.00 2256.00 222.00 2664.00 72.50 870.0048" RC PIPE CULV III
0019 0448000000-E 310  64 LF  120.00 7680.00 166.50 10656.00 44.50 2848.00***" RCP CULV CLASS IV

(30")
0020 0708000000-E 310  100 LF  31.00 3100.00 35.50 3550.00 33.50 3350.0015" BCCSP B 0.064"
0021 0720000000-E 310  180 LF  36.00 6480.00 61.10 10998.00 42.20 7596.0024" BCCSP B 0.064"
0022 0806000000-E 310  2 EA  200.00 400.00 333.00 666.00 182.00 364.0015" BCCS ELB B 0.064"
0023 0808000000-E 310  2 EA  250.00 500.00 555.00 1110.00 250.00 500.0024" BCCS ELB B 0.064"
0024 0995000000-E 340  672 LF  11.00 7392.00 16.70 11222.40 15.25 10248.00PIPE REMOVAL
0025 1220000000-E 545  20 TON 18.00 360.00 100.00 2000.00 25.00 500.00INCIDENTAL STONE BASE
0026 1330000000-E 607  4,000 SY  11.50 46000.00 10.85 43400.00 8.25 33000.00INCIDENTAL MILLING
0027 1491000000-E 610  11,700 TON 42.00 491400.00 43.60 510120.00 43.00 503100.00ASP CONC BASE CRS B25.0C
0028 1503000000-E 610  6,900 TON 44.00 303600.00 44.35 306015.00 43.00 296700.00ASP CONC INTR CRS I19.0C
0029 1523000000-E 610  7,000 TON 45.00 315000.00 46.70 326900.00 37.00 259000.00ASP CONC SURF CRS S9.5C
0030 1560000000-E 620  828 TON 300.00 248400.00 308.60 255520.80 264.00 218592.00ASP FOR PLANT MIX  PG64-22
0031 1565000000-E 620  455 TON 330.00 150150.00 331.90 151014.50 275.00 125125.00ASP FOR PLANT MIX PG70-22
0032 1693000000-E 654  135 TON 85.00 11475.00 250.00 33750.00 215.00 29025.00ASPH PLT MIX PVMT REPAIR
0033 1840000000-E 665  1,250 LF  5.00 6250.00 4.00 5000.00 5.00 6250.00MILLED RUMBLE STRIPS
0034 2022000000-E 815  140 CY  12.00 1680.00 7.50 1050.00 9.00 1260.00SUBDRAIN EXCAVATION
0035 2033000000-E 815  110 CY  55.00 6050.00 40.00 4400.00 78.00 8580.00SUBDRAIN FINE AGGREGATE
0036 2044000000-E 815  600 LF  12.65 7590.00 12.00 7200.00 9.00 5400.006" PERF SUBDRN PIPE
0037 2055000000-E 815  18 EA  0.55 9.90 20.00 360.00 3.00 54.006" SUBDRN Y,T,OR L
0038 2066000000-N 815  2 EA  330.00 660.00 500.00 1000.00 50.00 100.00CONC PAD SUBDRN OUTLET
0039 2077000000-E 815  12 LF  12.65 151.80 50.00 600.00 50.00 600.006" OUTLET PIPE (SUBDRNS)



JUL 19, 2005 02:23 PM

TIP NO U-3837 2:00 PM 2 /  12 004

FORSYTH

34988.3.2

JUL 19 2005 C201013
FED AID NO STP-3153(2)

GRADING, DRAINAGE, PAVING, RETAINING WALL & STRUCTURES.

BRIDGE OVER I-40 FROM WEST OF KESTER MILL RD TO WEST OF WESTGATE CENTER DR IN WINSTON-SALEM.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.935 MI

SMITH-ROWE, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

MOUNT AIRY,  NC WINSTONSALEM,  NC

0040 2190000000-N 828  5 EA  1630.00 8150.00 721.50 3607.50 700.00 3500.00TEMP STL PLT COVER FOR MDS
0041 2209000000-E 838  8 CY  770.00 6160.00 1111.00 8888.00 1100.00 8800.00ENDWALLS
0042 2253000000-E 840  4 CY  1100.00 4400.00 1333.00 5332.00 1250.00 5000.00PIPE COLLARS
0043 2264000000-E 840 0.5 CY  1415.00 707.50 1333.00 666.50 1250.00 625.00PIPE PLUGS
0044 2275000000-E SP   30 CY  190.00 5700.00 277.00 8310.00 265.00 7950.00FLOWABLE FILL
0045 2286000000-N 840  57 EA  1195.00 68115.00 1388.00 79116.00 1850.00 105450.00MASNRY DRAINAGE STRUCT
0046 2308000000-E 840  68 LF  187.00 12716.00 305.00 20740.00 280.00 19040.00MASNRY DRAINAGE STRUCT
0047 2364000000-N 840  5 EA  480.00 2400.00 444.00 2220.00 425.00 2125.00FRAME W/2GRTS 840.16 STD
0048 2366000000-N 840  6 EA  480.00 2880.00 472.00 2832.00 450.00 2700.00FRAME W/2GRTS 840.24 STD
0049 2374000000-N 840  4 EA  480.00 1920.00 500.00 2000.00 475.00 1900.00FRAME-GRT-HD 840.03 **

(E)
0050 2374000000-N 840  18 EA  480.00 8640.00 500.00 9000.00 475.00 8550.00FRAME-GRT-HD 840.03 **

(F)
0051 2374000000-N 840  17 EA  480.00 8160.00 500.00 8500.00 475.00 8075.00FRAME-GRT-HD 840.03 **

(G)
0052 2396000000-N 840  5 EA  360.00 1800.00 389.00 1945.00 360.00 1800.00FRAME W/COVER STD 840.54
0053 2451000000-N 840  5 EA  480.00 2400.00 500.00 2500.00 2100.00 10500.00CONC APRON FOR DROP INLET
0054 2542000000-E 846  2,500 LF  9.90 24750.00 10.00 25000.00 10.25 25625.001'-6"CONC CURB & GUTTER
0055 2549000000-E 846  8,600 LF  12.65 108790.00 12.00 103200.00 12.75 109650.002'-6"CONC CURB & GUTTER
0056 2591000000-E 848  4,650 SY  26.40 122760.00 35.00 162750.00 26.50 123225.004" CONCRETE SIDEWALK
0057 2598000000-E 848  225 SY  49.50 11137.50 65.00 14625.00 46.00 10350.00CONCRETE WHEELCHAIR RAMP
0058 2655000000-E 852  1,400 SY  34.00 47600.00 65.00 91000.00 45.00 63000.005" MONO CONC ISLDS (KEY IN)
0059 2724000000-E 857  225 LF  94.00 21150.00 85.00 19125.00 90.00 20250.00PC REINF BARRIER SNGL FC
0060 2800000000-N 858  2 EA  270.00 540.00 1110.00 2220.00 1050.00 2100.00ADJ CATCH BASINS
0061 2830000000-N 858  17 EA  380.00 6460.00 389.00 6613.00 370.00 6290.00ADJ MANHOLES
0062 2845000000-N 858  13 EA  380.00 4940.00 333.00 4329.00 315.00 4095.00ADJ METER OR VALVE BOXES
0063 3000000000-N SP   2 EA  14850.00 29700.00 10990.00 21980.00 4000.00 8000.00IMPACT ATTEN TYPE 350
0064 3030000000-E 862  3,250 LF  13.50 43875.00 13.35 43387.50 14.00 45500.00STL BM GUARDRAIL
0065 3150000000-N 862  10 EA  44.00 440.00 39.50 395.00 47.00 470.00ADDIT GUARDRAIL POSTS
0066 3210000000-N 862  4 EA  660.00 2640.00 495.00 1980.00 550.00 2200.00GR ANCHOR TYPE CAT-1
0067 3215000000-N 862  8 EA  1070.00 8560.00 1340.00 10720.00 1500.00 12000.00GR ANCHOR TYPE III
0068 3270000000-N SP   5 EA  1950.00 9750.00 1680.00 8400.00 1850.00 9250.00GR ANCHOR TYPE 350
0069 3317000000-N 862  6 EA  1290.00 7740.00 1337.50 8025.00 1375.00 8250.00GR ANCHOR TYPE B-77
0070 3360000000-E 863  3,100 LF  0.55 1705.00 0.60 1860.00 1.05 3255.00REMOVE EXISTING GUARDRAIL
0071 3503000000-E 866  637 LF  2.20 1401.40 2.30 1465.10 2.15 1369.55WOVEN WIRE FENCE 47" FAB
0072 3509000000-E 866  37 EA  24.20 895.40 15.40 569.80 23.50 869.504" TIMBER POSTS 7'-6"LONG
0073 3515000000-E 866  16 EA  46.00 736.00 32.90 526.40 44.00 704.005" TIMBER POSTS 8'-0"LONG
0074 3536000000-E 866  580 LF  5.60 3248.00 4.55 2639.00 5.25 3045.00CHN LK FENCE 48" FABRIC
0075 3542000000-E 866  51 EA  39.00 1989.00 35.00 1785.00 38.00 1938.00MET LINE PST 48" CL FEN
0076 3548000000-E 866  8 EA  120.00 960.00 98.00 784.00 115.00 920.00MET TERM PST 48" CL FEN
0077 3628000000-E 876  10 TON 55.00 550.00 100.00 1000.00 48.70 487.00PLAIN RIP RAP, CLASS I
0078 3649000000-E 876  235 TON 39.00 9165.00 38.00 8930.00 38.50 9047.50PLAIN RIP RAP, CLASS B



JUL 19, 2005 02:23 PM

TIP NO U-3837 2:00 PM 3 /  12 004

FORSYTH

34988.3.2

JUL 19 2005 C201013
FED AID NO STP-3153(2)

GRADING, DRAINAGE, PAVING, RETAINING WALL & STRUCTURES.

BRIDGE OVER I-40 FROM WEST OF KESTER MILL RD TO WEST OF WESTGATE CENTER DR IN WINSTON-SALEM.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.935 MI

SMITH-ROWE, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

MOUNT AIRY,  NC WINSTONSALEM,  NC

0079 3656000000-E 876  1,169 SY  2.20 2571.80 4.00 4676.00 2.30 2688.70FILTER FABRIC FOR DRAINGE
0080 3659000000-N SP   1 EA  2720.00 2720.00 2000.00 2000.00 1200.00 1200.00PREFORMED SCOUR HOLES
0081 4072000000-E 903  550 LF  9.00 4950.00 8.00 4400.00 8.50 4675.00SUPPORT, 3-LB STL U-CHAN
0082 4082200000-N SP  Lump Sum 67100.00 61000.00 64000.00OVRHD SIGN ASSEMBLY @ STA ***

(13+00 -Y1-)
0083 4102000000-N 904  29 EA  94.00 2726.00 85.00 2465.00 88.00 2552.00SIGN ERECTION, TYPE E
0084 4127500000-N SP  Lump Sum 25630.00 23300.00 25000.00LRS LIGHT OVRHD SIGN ASSEM ******

(13+00 -Y1-)
0085 4149000000-N 907  1 EA  3850.00 3850.00 4500.00 4500.00 3600.00 3600.00DISPOSE SIGN SYST OVRHD
0086 4155000000-N 907  6 EA  11.00 66.00 10.00 60.00 10.50 63.00DISPOSE SIGN SYST U-CHAN
0087 4412000000-E SP   684 SF  7.00 4788.00 10.00 6840.00 6.50 4446.00WORK ZONE SIGNS (STAT)
0088 4412100000-E SP   352 SF  10.00 3520.00 20.00 7040.00 9.50 3344.00WORK ZONE SIGNS (PORT)
0089 4412200000-E SP   64 SF  10.00 640.00 10.00 640.00 9.50 608.00WORK ZONE SIGNS (BARR)
0090 4415000000-N 1115  2 EA  4235.00 8470.00 4000.00 8000.00 4400.00 8800.00FLASHING ARROW PNL TYPE C
0091 4420000000-N 1120  7 EA  18150.00 127050.00 3000.00 21000.00 20000.00 140000.00CHANGEABLE MESSAGE SIGNS
0092 4425000000-N 1125  8 EA  10.00 80.00 200.00 1600.00 10.50 84.00WARNING FLAG SETS
0093 4430000000-N 1130  500 EA  22.00 11000.00 50.00 25000.00 25.00 12500.00DRUMS
0094 4435000000-N 1135  200 EA  18.00 3600.00 20.00 4000.00 17.25 3450.00CONES
0095 4446100000-E SP   150 LF  37.00 5550.00 15.00 2250.00 38.00 5700.00BARRICADES (TYPE III)
0096 4450000000-N 1150  1,728 HR  14.00 24192.00 26.00 44928.00 16.50 28512.00FLAGGER
0097 4465000000-N 1160  4 EA  7600.00 30400.00 7500.00 30000.00 7500.00 30000.00TEMPORARY CRASH CUSHIONS
0098 4480000000-N 1165  4 EA  10500.00 42000.00 7000.00 28000.00 10500.00 42000.00TRUCK MTD IMP ATTN 60 MPH
0099 4485000000-E 1170  1,100 LF  18.00 19800.00 16.50 18150.00 17.00 18700.00PORT CONC BARRIER
0100 4495000000-E 1170  1,100 LF  18.00 19800.00 16.50 18150.00 17.00 18700.00PORT CONC BARRIER(DRAINGE
0101 4507000000-E SP   560 LF  60.00 33600.00 55.00 30800.00 58.00 32480.00WATER FILLED BARRIER
0102 4510000000-N SP   50 HR  70.00 3500.00 50.00 2500.00 50.00 2500.00POLICE
0103 4650000000-N 1251  100 EA  6.60 660.00 6.00 600.00 6.25 625.00TEMP RAISED PVMT MRKS
0104 4685000000-E 1205  7,668 LF  2.20 16869.60 0.45 3450.60 0.47 3603.96THERMO PVT MKG LINES 4"90
0105 4697000000-E 1205  801 LF  2.20 1762.20 2.00 1602.00 2.10 1682.10THERMO PVT MKG LINE 8"120
0106 4710000000-E 1205  573 LF  6.60 3781.80 7.00 4011.00 7.50 4297.5024"WIDE THERMO 120 MILS
0107 4721000000-E 1205  8 EA  110.00 880.00 80.00 640.00 84.00 672.00THERMO PVT MKG CHARACTER 120
0108 4725000000-E 1205  85 EA  110.00 9350.00 100.00 8500.00 105.00 8925.00THERMO PVT SYMBOL 90MILS
0109 4770000000-E 1205  218 LF  2.20 479.60 2.50 545.00 2.60 566.804" COLD APPL PLSTIC LINES
0110 4810000000-E 1205  37,824 LF  0.30 11347.20 0.16 6051.84 0.17 6430.08PAINT PVMT MARKINGS 4"
0111 4820000000-E 1205  1,500 LF  0.55 825.00 0.50 750.00 0.53 795.00PAINT PVMT MARKINGS 8"
0112 4835000000-E 1205  1,600 LF  2.20 3520.00 1.75 2800.00 1.80 2880.00PAINT PVT MKG LINES 24"
0113 4845000000-N 1205  65 EA  27.50 1787.50 50.00 3250.00 53.00 3445.00PAINT PVT MKG SYMBOL
0114 4850000000-E 1205  3,000 LF  1.10 3300.00 0.65 1950.00 0.70 2100.00LINE REMOVAL 4" WIDE
0115 4900000000-N 1252  15 EA  6.60 99.00 8.00 120.00 8.25 123.75PERM RAISED PVMT MARKERS
0116 4905000000-N 1253  293 EA  35.20 10313.60 27.50 8057.50 28.25 8277.25SNOWPLB PVMT MRKER
0117 5255000000-N 1413 Lump Sum 75000.00 35000.00 30000.00PORTABLE LIGHTING
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0118 5300000000-E 1505  200 TON 30.00 6000.00 25.50 5100.00 25.00 5000.00FND CONDIT MAT CL *******
(VI)

0119 5306000000-E SP   100 TON 30.00 3000.00 25.50 2550.00 25.00 2500.00BEDDING MATL, CL ********
(VI)

0120 5312000000-E 1505  200 TON 30.00 6000.00 25.00 5000.00 22.00 4400.00SELECT BKFL MATL CL ****
(II)

0121 5360000000-E 1510  38 LF  45.00 1710.00 44.40 1687.20 42.00 1596.006" DI WATER PIPE  PC 350
0122 5414000000-E 1510  20 LF  36.00 720.00 33.30 666.00 32.50 650.003/4"CU WATER PIPE TYPE K
0123 5480000000-E 1510  75 LB  11.00 825.00 9.00 675.00 8.50 637.50DI H2O FITTINGS 250# MIN
0124 5648000000-N 1510  1 EA  1500.00 1500.00 666.00 666.00 625.00 625.00RELOCATE EXIST WAT METER
0125 5672000000-N 1510  2 EA  1500.00 3000.00 1665.00 3330.00 1575.00 3150.00RELOCATE EXIST FIRE HYD
0126 5690000000-E 1520  50 LF  24.00 1200.00 33.30 1665.00 31.00 1550.00**" PVC SEWER PIPE, SDR**

(4", 35)
0127 5714000000-E 1520  282 LF  115.00 32430.00 277.50 78255.00 260.00 73320.00**"DI SEWR PIPE CL *****

(24", 52)
0128 5768000000-N 1520  5 EA  8000.00 40000.00 389.00 1945.00 360.00 1800.00SANITARY SEWER CLEAN-OUT
0129 5775000000-E 1525  3 EA  2100.00 6300.00 2775.00 8325.00 2600.00 7800.004'DIA PC SS MH 0-6'
0130 5780000000-E 1525  91 LF  215.00 19565.00 277.50 25252.50 260.00 23660.00PC CONC MH WALL *'D 6'+

(4')
0131 5798000000-E 1530  259 LF  11.00 2849.00 36.65 9492.35 34.00 8806.00FIL OR REMV **" PIPE, ***

(24", DI SEWER)
0132 5822000000-N 1530  3 EA  2000.00 6000.00 4662.00 13986.00 4300.00 12900.00BREAK DOWN & REBUILD MH
0133 5828000000-N 1530  2 EA  600.00 1200.00 1665.00 3330.00 1600.00 3200.00REMOVE EXISTING MANHOLE
0134 5900000000-E SP   50 TON 155.00 7750.00 44.40 2220.00 42.00 2100.00GENERIC UTILITY ITEM (TON)

RE-BED EXISTING SEWER LINE
0135 6000000000-E 1605  3,730 LF  2.00 7460.00 2.00 7460.00 1.90 7087.00TEMPORARY SILT FENCE
0136 6006000000-E 1610  220 TON 36.00 7920.00 40.00 8800.00 38.15 8393.00EROS CONTRL STONE CL A
0137 6009000000-E 1610  1,425 TON 40.00 57000.00 38.00 54150.00 37.00 52725.00EROS CONTRL STONE CL B
0138 6012000000-E 1610  990 TON 27.00 26730.00 30.00 29700.00 35.00 34650.00SEDIMENT CONTROL STONE
0139 6015000000-E 1615 14.5 ACR 600.00 8700.00 550.00 7975.00 435.00 6307.50TEMPORARY MULCHING
0140 6018000000-E 1620  500 LB  3.00 1500.00 2.50 1250.00 2.15 1075.00SEED FOR TEMP SEEDING
0141 6021000000-E 1620  2 TON 500.00 1000.00 450.00 900.00 360.00 720.00FERT FOR TEMP SEEDING
0142 6024000000-E 1622  775 LF  13.00 10075.00 20.00 15500.00 10.80 8370.00TEMPORARY SLOPE DRAINS
0143 6027000000-N 1622  11 EA  280.00 3080.00 200.00 2200.00 550.00 6050.00INLET PROTCN @ SLOPE DRNS
0144 6029000000-E SP   175 LF  2.00 350.00 2.00 350.00 1.90 332.50SAFETY FENCE
0145 6030000000-E 1630  10,980 CY  11.00 120780.00 0.50 5490.00 5.41 59401.80SILT EXCAVATION
0146 6036000000-E 1631  1,860 SY  1.60 2976.00 1.40 2604.00 1.75 3255.00MATTING FOR EROS CONTROL
0147 6042000000-E 1632  1,300 LF  3.00 3900.00 2.90 3770.00 2.75 3575.001/4" HARDWARE CLOTH
0148 6070000000-N SP   2 EA  550.00 1100.00 500.00 1000.00 775.00 1550.00SPECIAL STILLING BASINS
0149 6084000000-E 1660  23 ACR 1300.00 29900.00 1160.00 26680.00 1200.00 27600.00SEEDING AND MULCHING
0150 6087000000-E 1660 8.5 ACR 44.00 374.00 40.00 340.00 31.00 263.50MOWING
0151 6090000000-E 1661  150 LB  7.00 1050.00 6.00 900.00 2.60 390.00SEED FOR REPAIR SEEDING
0152 6093000000-E 1661 0.5 TON 550.00 275.00 500.00 250.00 360.00 180.00FERT FOR REPAIR SEEDING
0153 6096000000-E 1662  350 LB  3.00 1050.00 2.00 700.00 2.60 910.00SEED FOR SUPP SEEDING
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0154 6108000000-E 1665 17.25 TON 500.00 8625.00 450.00 7762.50 425.00 7331.25FERTILIZER TOPDRESSING
0155 6109000000-E SP  0.45 ACR 3300.00 1485.00 3000.00 1350.00 3000.00 1350.00SPECIAL SEED UND GR FESCUE/BLGRS
0156 6111000000-E SP   320 LF  55.00 17600.00 50.00 16000.00 31.00 9920.00IMPERVIOUS DIKE
0157 6114000000-N SP  9.5 HR  22.00 209.00 20.00 190.00 31.00 294.50SPECIALIZED HAND MOWING
0158 6117000000-N 1675  12 EA  28.00 336.00 25.00 300.00 210.00 2520.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0159 8126000000-N 414 Lump Sum 39050.00 25000.00 21500.00CULV EXCAV @ ************
(24+21.46-L-)

0160 8133000000-E 414  115 TON 50.00 5750.00 55.00 6325.00 42.00 4830.00FND CONDIT MAT, BOX CULV
0161 8196000000-E 420 319.8 CY  339.00 108412.20 430.00 137514.00 440.00 140712.00CLASS A CONCRETE (CULV)
0162 8245000000-E 425  42,472 LB  0.85 36101.20 0.95 40348.40 1.05 44595.60REINF STEEL (CULVERT)

WALL ITEMS

0163 8832000000-N SP  Lump Sum 173250.00 315000.00 250550.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL AT STA. 51+85.44-L-

STRUCTURE ITEMS

0164 8035000000-N 402 Lump Sum 33000.00 75000.00 32000.00REMV EXIST STR **********
(21+64.07-L- LEFT LANE)

0165 8091000000-N 410 Lump Sum 5500.00 9000.00 5200.00FND EXCAV B** STA *******
(1, 21+64.07-L- LEFT LANE)

0166 8091000000-N 410 Lump Sum 5500.00 13000.00 5200.00FND EXCAV B** STA *******
(1, 21+64.07-L- RIGHT LANE)

0167 8091000000-N 410 Lump Sum 5500.00 11000.00 5200.00FND EXCAV B** STA *******
(2, 21+64.07-L- LEFT LANE)

0168 8091000000-N 410 Lump Sum 5500.00 9000.00 5200.00FND EXCAV B** STA *******
(3, 21+64.07-L- LEFT LANE)

0169 8147000000-E 420  16,056 SF  24.00 385344.00 24.40 391766.40 22.25 357246.00REINF CONCRETE DECK SLAB
0170 8161000000-E 420  14,133 SF  0.35 4946.55 0.55 7773.15 0.85 12013.05GROOVING BRIDGE FLOORS
0171 8182000000-E 420 268.3 CY  615.00 165004.50 548.00 147028.40 575.00 154272.50CLASS A CONCRETE (BRIDGE)
0172 8210000000-N 422 Lump Sum 68200.00 83000.00 64000.00BRG APPR SLAB ***********

(21+64.07-L- LEFT LANE)
0173 8210000000-N 422 Lump Sum 51700.00 70500.00 50000.00BRG APPR SLAB ***********

(21+64.07-L- RIGHT LANE)
0174 8217000000-E 425  40,373 LB  0.80 32298.40 0.92 37143.16 0.80 32298.40REINF STEEL (BRIDGE)
0175 8238000000-E 425  4,117 LB  1.10 4528.70 1.80 7410.60 1.05 4322.85SPIRAL COL REINF STL BRG
0176 8280000000-E 440 Lump Sum 1336000.00 870000.00 1147000.00STRUCTURAL STEEL
0177 8364000000-E 450  5,225 LF  38.50 201162.50 26.00 135850.00 37.00 193325.00HP12X53 PILES
0178 8482000000-E 460 565.8 LF  192.50 108916.50 142.00 80343.60 185.00 104673.00THREE BAR METAL RAIL
0179 8503000000-E 460 290.83 LF  55.00 15995.65 55.50 16141.07 53.00 15413.99CONCRETE BARRIER RAIL
0180 8531000000-E 462  1,185 SY  57.20 67782.00 66.00 78210.00 55.00 65175.004" SLOPE PROTECTION
0181 8650000000-N SP  Lump Sum 22000.00 9700.00 21000.00POT BEARINGS
0182 8657000000-N 430 Lump Sum 13200.00 6900.00 12500.00ELASTOMERIC BEARINGS
0183 8692000000-N SP  Lump Sum 24200.00 21000.00 23500.00EVAZOTE JOINT SEALS
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0184 8706000000-N SP  Lump Sum 33000.00 32500.00 32000.00EXPANSION JOINT SEALS
0185 8727000000-N SP  Lump Sum 41800.00 33000.00 40000.00ELEC CONDUIT SYS ********

(21+64.07-L- LEFT LANE)

 

    TOTAL 8988373.00 TOTAL 9017911.77 TOTAL 9066027.43CONTRACT TOTAL

 

    SUB-TOTAL 5994730.80 SUB-TOTAL 6348457.99 SUB-TOTAL 6222300.04ROADWAY ITEMS
    SUB-TOTAL 189313.40 SUB-TOTAL 209187.40 SUB-TOTAL 211637.60CULVERT ITEMS
    SUB-TOTAL 173250.00 SUB-TOTAL 315000.00 SUB-TOTAL 250550.00WALL ITEMS
    SUB-TOTAL 2631078.80 SUB-TOTAL 2145266.38 SUB-TOTAL 2381539.79STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 469000.00 529000.00 540000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 56900.00 65000.00 80000.00REINF BRG APPR **********

(21+64.07 -L-)
0003 0050000000-E 226  1 ACR 10000.00 10000.00 3300.00 3300.00 11500.00 11500.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  1,000 CY  15.00 15000.00 13.00 13000.00 10.00 10000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 555000.00 750000.00 1884890.00GRADING
0006 0080000000-E SP   360 TON 24.00 8640.00 25.00 9000.00 20.00 7200.00CLASS IV SUBGRD STABILIZATION
0007 0106000000-E 230  139,200 CY  11.75 1635600.00 14.00 1948800.00 11.30 1572960.00BORROW EXCAVATION
0008 0134000000-E 240  113 CY  25.00 2825.00 26.00 2938.00 10.00 1130.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,000 CY  36.00 36000.00 36.20 36200.00 38.00 38000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,000 SY  3.00 3000.00 2.00 2000.00 2.50 2500.00SOIL STABILIZATION FABRIC
0011 0199000000-E SP   700 SF  27.00 18900.00 36.00 25200.00 30.00 21000.00TEMPORARY SHORING
0012 0206000000-E SP   2,520 SF  34.00 85680.00 48.00 120960.00 30.00 75600.00TEMP SHORING - BARR SUPPORTED
0013 0300000000-E 300  210 TON 27.00 5670.00 24.00 5040.00 28.00 5880.00SELECT MATERIAL CL II
0014 0318000000-E 300  500 TON 26.00 13000.00 24.00 12000.00 23.00 11500.00FND CONDIT MATL MINOR STRS
0015 0366000000-E 310  2,828 LF  27.00 76356.00 36.00 101808.00 24.00 67872.0015" RC PIPE CULV III
0016 0372000000-E 310  656 LF  31.00 20336.00 38.50 25256.00 28.00 18368.0018" RC PIPE CULV III
0017 0378000000-E 310  752 LF  43.00 32336.00 58.50 43992.00 39.00 29328.0024" RC PIPE CULV III
0018 0402000000-E 310  12 LF  220.00 2640.00 245.00 2940.00 200.00 2400.0048" RC PIPE CULV III
0019 0448000000-E 310  64 LF  150.00 9600.00 82.00 5248.00 150.00 9600.00***" RCP CULV CLASS IV

(30")
0020 0708000000-E 310  100 LF  36.00 3600.00 40.00 4000.00 32.00 3200.0015" BCCSP B 0.064"
0021 0720000000-E 310  180 LF  61.00 10980.00 50.00 9000.00 55.00 9900.0024" BCCSP B 0.064"
0022 0806000000-E 310  2 EA  330.00 660.00 545.00 1090.00 300.00 600.0015" BCCS ELB B 0.064"
0023 0808000000-E 310  2 EA  550.00 1100.00 655.00 1310.00 500.00 1000.0024" BCCS ELB B 0.064"
0024 0995000000-E 340  672 LF  17.00 11424.00 15.00 10080.00 15.00 10080.00PIPE REMOVAL
0025 1220000000-E 545  20 TON 30.00 600.00 28.00 560.00 25.00 500.00INCIDENTAL STONE BASE
0026 1330000000-E 607  4,000 SY  5.30 21200.00 4.10 16400.00 6.00 24000.00INCIDENTAL MILLING
0027 1491000000-E 610  11,700 TON 42.00 491400.00 45.00 526500.00 50.25 587925.00ASP CONC BASE CRS B25.0C
0028 1503000000-E 610  6,900 TON 44.00 303600.00 47.00 324300.00 50.50 348450.00ASP CONC INTR CRS I19.0C
0029 1523000000-E 610  7,000 TON 45.30 317100.00 48.00 336000.00 51.50 360500.00ASP CONC SURF CRS S9.5C
0030 1560000000-E 620  828 TON 306.00 253368.00 325.00 269100.00 255.60 211636.80ASP FOR PLANT MIX  PG64-22
0031 1565000000-E 620  455 TON 329.00 149695.00 350.00 159250.00 268.70 122258.50ASP FOR PLANT MIX PG70-22
0032 1693000000-E 654  135 TON 300.00 40500.00 265.00 35775.00 100.00 13500.00ASPH PLT MIX PVMT REPAIR
0033 1840000000-E 665  1,250 LF  6.50 8125.00 6.00 7500.00 2.80 3500.00MILLED RUMBLE STRIPS
0034 2022000000-E 815  140 CY  12.50 1750.00 8.50 1190.00 12.00 1680.00SUBDRAIN EXCAVATION
0035 2033000000-E 815  110 CY  55.00 6050.00 38.00 4180.00 42.00 4620.00SUBDRAIN FINE AGGREGATE
0036 2044000000-E 815  600 LF  13.00 7800.00 5.75 3450.00 5.00 3000.006" PERF SUBDRN PIPE
0037 2055000000-E 815  18 EA  1.00 18.00 10.25 184.50 20.00 360.006" SUBDRN Y,T,OR L
0038 2066000000-N 815  2 EA  330.00 660.00 400.00 800.00 215.00 430.00CONC PAD SUBDRN OUTLET
0039 2077000000-E 815  12 LF  13.00 156.00 9.50 114.00 14.00 168.006" OUTLET PIPE (SUBDRNS)
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0040 2190000000-N 828  5 EA  715.00 3575.00 1370.00 6850.00 650.00 3250.00TEMP STL PLT COVER FOR MDS
0041 2209000000-E 838  8 CY  1100.00 8800.00 1000.00 8000.00 1000.00 8000.00ENDWALLS
0042 2253000000-E 840  4 CY  1400.00 5600.00 1450.00 5800.00 1200.00 4800.00PIPE COLLARS
0043 2264000000-E 840 0.5 CY  2000.00 1000.00 1350.00 675.00 1200.00 600.00PIPE PLUGS
0044 2275000000-E SP   30 CY  275.00 8250.00 170.00 5100.00 250.00 7500.00FLOWABLE FILL
0045 2286000000-N 840  57 EA  1400.00 79800.00 1925.00 109725.00 1250.00 71250.00MASNRY DRAINAGE STRUCT
0046 2308000000-E 840  68 LF  350.00 23800.00 320.00 21760.00 275.00 18700.00MASNRY DRAINAGE STRUCT
0047 2364000000-N 840  5 EA  450.00 2250.00 450.00 2250.00 400.00 2000.00FRAME W/2GRTS 840.16 STD
0048 2366000000-N 840  6 EA  470.00 2820.00 510.00 3060.00 425.00 2550.00FRAME W/2GRTS 840.24 STD
0049 2374000000-N 840  4 EA  495.00 1980.00 510.00 2040.00 450.00 1800.00FRAME-GRT-HD 840.03 **

(E)
0050 2374000000-N 840  18 EA  495.00 8910.00 510.00 9180.00 450.00 8100.00FRAME-GRT-HD 840.03 **

(F)
0051 2374000000-N 840  17 EA  495.00 8415.00 510.00 8670.00 450.00 7650.00FRAME-GRT-HD 840.03 **

(G)
0052 2396000000-N 840  5 EA  385.00 1925.00 360.00 1800.00 350.00 1750.00FRAME W/COVER STD 840.54
0053 2451000000-N 840  5 EA  1000.00 5000.00 380.00 1900.00 500.00 2500.00CONC APRON FOR DROP INLET
0054 2542000000-E 846  2,500 LF  10.75 26875.00 11.50 28750.00 9.00 22500.001'-6"CONC CURB & GUTTER
0055 2549000000-E 846  8,600 LF  13.50 116100.00 14.00 120400.00 9.50 81700.002'-6"CONC CURB & GUTTER
0056 2591000000-E 848  4,650 SY  30.00 139500.00 30.00 139500.00 24.00 111600.004" CONCRETE SIDEWALK
0057 2598000000-E 848  225 SY  50.00 11250.00 55.00 12375.00 32.00 7200.00CONCRETE WHEELCHAIR RAMP
0058 2655000000-E 852  1,400 SY  35.00 49000.00 36.50 51100.00 34.00 47600.005" MONO CONC ISLDS (KEY IN)
0059 2724000000-E 857  225 LF  94.00 21150.00 100.00 22500.00 85.00 19125.00PC REINF BARRIER SNGL FC
0060 2800000000-N 858  2 EA  1100.00 2200.00 1250.00 2500.00 1000.00 2000.00ADJ CATCH BASINS
0061 2830000000-N 858  17 EA  385.00 6545.00 420.00 7140.00 350.00 5950.00ADJ MANHOLES
0062 2845000000-N 858  13 EA  330.00 4290.00 335.00 4355.00 300.00 3900.00ADJ METER OR VALVE BOXES
0063 3000000000-N SP   2 EA  12000.00 24000.00 8750.00 17500.00 10990.00 21980.00IMPACT ATTEN TYPE 350
0064 3030000000-E 862  3,250 LF  15.00 48750.00 14.50 47125.00 13.35 43387.50STL BM GUARDRAIL
0065 3150000000-N 862  10 EA  45.00 450.00 50.00 500.00 39.50 395.00ADDIT GUARDRAIL POSTS
0066 3210000000-N 862  4 EA  545.00 2180.00 700.00 2800.00 495.00 1980.00GR ANCHOR TYPE CAT-1
0067 3215000000-N 862  8 EA  1475.00 11800.00 1150.00 9200.00 1340.00 10720.00GR ANCHOR TYPE III
0068 3270000000-N SP   5 EA  1850.00 9250.00 2070.00 10350.00 1680.00 8400.00GR ANCHOR TYPE 350
0069 3317000000-N 862  6 EA  1400.00 8400.00 1370.00 8220.00 1275.00 7650.00GR ANCHOR TYPE B-77
0070 3360000000-E 863  3,100 LF  0.70 2170.00 1.00 3100.00 0.60 1860.00REMOVE EXISTING GUARDRAIL
0071 3503000000-E 866  637 LF  2.20 1401.40 2.50 1592.50 2.00 1274.00WOVEN WIRE FENCE 47" FAB
0072 3509000000-E 866  37 EA  24.00 888.00 26.00 962.00 22.00 814.004" TIMBER POSTS 7'-6"LONG
0073 3515000000-E 866  16 EA  46.00 736.00 50.00 800.00 42.00 672.005" TIMBER POSTS 8'-0"LONG
0074 3536000000-E 866  580 LF  5.60 3248.00 6.00 3480.00 5.10 2958.00CHN LK FENCE 48" FABRIC
0075 3542000000-E 866  51 EA  40.00 2040.00 45.00 2295.00 36.00 1836.00MET LINE PST 48" CL FEN
0076 3548000000-E 866  8 EA  121.00 968.00 130.00 1040.00 110.00 880.00MET TERM PST 48" CL FEN
0077 3628000000-E 876  10 TON 100.00 1000.00 60.00 600.00 47.00 470.00PLAIN RIP RAP, CLASS I
0078 3649000000-E 876  235 TON 45.00 10575.00 37.00 8695.00 47.00 11045.00PLAIN RIP RAP, CLASS B
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GRADING, DRAINAGE, PAVING, RETAINING WALL & STRUCTURES.

BRIDGE OVER I-40 FROM WEST OF KESTER MILL RD TO WEST OF WESTGATE CENTER DR IN WINSTON-SALEM.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

0.935 MI

DLB, INC. D/B/A DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC.

HILLSVILLE,  VA CHARLOTTE,  NC

0079 3656000000-E 876  1,169 SY  3.00 3507.00 2.00 2338.00 2.00 2338.00FILTER FABRIC FOR DRAINGE
0080 3659000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00 1500.00 1500.00PREFORMED SCOUR HOLES
0081 4072000000-E 903  550 LF  9.00 4950.00 9.50 5225.00 8.00 4400.00SUPPORT, 3-LB STL U-CHAN
0082 4082200000-N SP  Lump Sum 67000.00 75000.00 61000.00OVRHD SIGN ASSEMBLY @ STA ***

(13+00 -Y1-)
0083 4102000000-N 904  29 EA  95.00 2755.00 100.00 2900.00 85.00 2465.00SIGN ERECTION, TYPE E
0084 4127500000-N SP  Lump Sum 26000.00 27500.00 23300.00LRS LIGHT OVRHD SIGN ASSEM ******

(13+00 -Y1-)
0085 4149000000-N 907  1 EA  3900.00 3900.00 4100.00 4100.00 3500.00 3500.00DISPOSE SIGN SYST OVRHD
0086 4155000000-N 907  6 EA  11.00 66.00 12.00 72.00 10.00 60.00DISPOSE SIGN SYST U-CHAN
0087 4412000000-E SP   684 SF  20.00 13680.00 20.00 13680.00 10.00 6840.00WORK ZONE SIGNS (STAT)
0088 4412100000-E SP   352 SF  25.00 8800.00 20.00 7040.00 11.00 3872.00WORK ZONE SIGNS (PORT)
0089 4412200000-E SP   64 SF  25.00 1600.00 20.00 1280.00 11.00 704.00WORK ZONE SIGNS (BARR)
0090 4415000000-N 1115  2 EA  10000.00 20000.00 4500.00 9000.00 5350.00 10700.00FLASHING ARROW PNL TYPE C
0091 4420000000-N 1120  7 EA  20000.00 140000.00 21000.00 147000.00 24075.00 168525.00CHANGEABLE MESSAGE SIGNS
0092 4425000000-N 1125  8 EA  100.00 800.00 50.00 400.00 15.00 120.00WARNING FLAG SETS
0093 4430000000-N 1130  500 EA  75.00 37500.00 55.00 27500.00 38.00 19000.00DRUMS
0094 4435000000-N 1135  200 EA  50.00 10000.00 30.00 6000.00 20.00 4000.00CONES
0095 4446100000-E SP   150 LF  20.00 3000.00 50.00 7500.00 20.00 3000.00BARRICADES (TYPE III)
0096 4450000000-N 1150  1,728 HR  15.00 25920.00 17.50 30240.00 20.00 34560.00FLAGGER
0097 4465000000-N 1160  4 EA  8500.00 34000.00 10000.00 40000.00 7500.00 30000.00TEMPORARY CRASH CUSHIONS
0098 4480000000-N 1165  4 EA  15000.00 60000.00 18000.00 72000.00 30000.00 120000.00TRUCK MTD IMP ATTN 60 MPH
0099 4485000000-E 1170  1,100 LF  18.20 20020.00 30.00 33000.00 16.50 18150.00PORT CONC BARRIER
0100 4495000000-E 1170  1,100 LF  18.20 20020.00 30.00 33000.00 16.50 18150.00PORT CONC BARRIER(DRAINGE
0101 4507000000-E SP   560 LF  61.00 34160.00 70.00 39200.00 55.00 30800.00WATER FILLED BARRIER
0102 4510000000-N SP   50 HR  75.00 3750.00 60.00 3000.00 35.00 1750.00POLICE
0103 4650000000-N 1251  100 EA  6.60 660.00 8.20 820.00 6.00 600.00TEMP RAISED PVMT MRKS
0104 4685000000-E 1205  7,668 LF  2.20 16869.60 3.20 24537.60 2.00 15336.00THERMO PVT MKG LINES 4"90
0105 4697000000-E 1205  801 LF  6.50 5206.50 4.70 3764.70 2.00 1602.00THERMO PVT MKG LINE 8"120
0106 4710000000-E 1205  573 LF  7.00 4011.00 7.00 4011.00 6.00 3438.0024"WIDE THERMO 120 MILS
0107 4721000000-E 1205  8 EA  115.00 920.00 120.00 960.00 100.00 800.00THERMO PVT MKG CHARACTER 120
0108 4725000000-E 1205  85 EA  110.00 9350.00 130.00 11050.00 100.00 8500.00THERMO PVT SYMBOL 90MILS
0109 4770000000-E 1205  218 LF  2.20 479.60 3.50 763.00 2.00 436.004" COLD APPL PLSTIC LINES
0110 4810000000-E 1205  37,824 LF  0.30 11347.20 0.55 20803.20 0.25 9456.00PAINT PVMT MARKINGS 4"
0111 4820000000-E 1205  1,500 LF  0.60 900.00 1.20 1800.00 0.50 750.00PAINT PVMT MARKINGS 8"
0112 4835000000-E 1205  1,600 LF  2.15 3440.00 3.50 5600.00 2.00 3200.00PAINT PVT MKG LINES 24"
0113 4845000000-N 1205  65 EA  28.00 1820.00 55.00 3575.00 25.00 1625.00PAINT PVT MKG SYMBOL
0114 4850000000-E 1205  3,000 LF  1.20 3600.00 1.25 3750.00 1.00 3000.00LINE REMOVAL 4" WIDE
0115 4900000000-N 1252  15 EA  6.50 97.50 12.00 180.00 6.00 90.00PERM RAISED PVMT MARKERS
0116 4905000000-N 1253  293 EA  35.00 10255.00 55.00 16115.00 32.00 9376.00SNOWPLB PVMT MRKER
0117 5255000000-N 1413 Lump Sum 100000.00 120000.00 135000.00PORTABLE LIGHTING
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GRADING, DRAINAGE, PAVING, RETAINING WALL & STRUCTURES.

BRIDGE OVER I-40 FROM WEST OF KESTER MILL RD TO WEST OF WESTGATE CENTER DR IN WINSTON-SALEM.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

0.935 MI

DLB, INC. D/B/A DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC.

HILLSVILLE,  VA CHARLOTTE,  NC

0118 5300000000-E 1505  200 TON 26.00 5200.00 27.00 5400.00 23.00 4600.00FND CONDIT MAT CL *******
(VI)

0119 5306000000-E SP   100 TON 26.00 2600.00 27.00 2700.00 23.00 2300.00BEDDING MATL, CL ********
(VI)

0120 5312000000-E 1505  200 TON 22.00 4400.00 25.00 5000.00 20.00 4000.00SELECT BKFL MATL CL ****
(II)

0121 5360000000-E 1510  38 LF  44.00 1672.00 47.00 1786.00 40.00 1520.006" DI WATER PIPE  PC 350
0122 5414000000-E 1510  20 LF  35.00 700.00 35.00 700.00 30.00 600.003/4"CU WATER PIPE TYPE K
0123 5480000000-E 1510  75 LB  9.00 675.00 9.50 712.50 8.00 600.00DI H2O FITTINGS 250# MIN
0124 5648000000-N 1510  1 EA  700.00 700.00 700.00 700.00 600.00 600.00RELOCATE EXIST WAT METER
0125 5672000000-N 1510  2 EA  1700.00 3400.00 1750.00 3500.00 1500.00 3000.00RELOCATE EXIST FIRE HYD
0126 5690000000-E 1520  50 LF  35.00 1750.00 35.00 1750.00 30.00 1500.00**" PVC SEWER PIPE, SDR**

(4", 35)
0127 5714000000-E 1520  282 LF  275.00 77550.00 300.00 84600.00 250.00 70500.00**"DI SEWR PIPE CL *****

(24", 52)
0128 5768000000-N 1520  5 EA  385.00 1925.00 410.00 2050.00 350.00 1750.00SANITARY SEWER CLEAN-OUT
0129 5775000000-E 1525  3 EA  2800.00 8400.00 2950.00 8850.00 2500.00 7500.004'DIA PC SS MH 0-6'
0130 5780000000-E 1525  91 LF  275.00 25025.00 300.00 27300.00 250.00 22750.00PC CONC MH WALL *'D 6'+

(4')
0131 5798000000-E 1530  259 LF  36.00 9324.00 38.50 9971.50 33.00 8547.00FIL OR REMV **" PIPE, ***

(24", DI SEWER)
0132 5822000000-N 1530  3 EA  4600.00 13800.00 5000.00 15000.00 4200.00 12600.00BREAK DOWN & REBUILD MH
0133 5828000000-N 1530  2 EA  1700.00 3400.00 1750.00 3500.00 1500.00 3000.00REMOVE EXISTING MANHOLE
0134 5900000000-E SP   50 TON 44.00 2200.00 47.00 2350.00 40.00 2000.00GENERIC UTILITY ITEM (TON)

RE-BED EXISTING SEWER LINE
0135 6000000000-E 1605  3,730 LF  4.00 14920.00 2.50 9325.00 1.84 6863.20TEMPORARY SILT FENCE
0136 6006000000-E 1610  220 TON 40.00 8800.00 41.00 9020.00 40.00 8800.00EROS CONTRL STONE CL A
0137 6009000000-E 1610  1,425 TON 40.00 57000.00 41.00 58425.00 40.00 57000.00EROS CONTRL STONE CL B
0138 6012000000-E 1610  990 TON 34.00 33660.00 41.00 40590.00 35.00 34650.00SEDIMENT CONTROL STONE
0139 6015000000-E 1615 14.5 ACR 475.00 6887.50 550.00 7975.00 550.00 7975.00TEMPORARY MULCHING
0140 6018000000-E 1620  500 LB  3.90 1950.00 5.00 2500.00 2.50 1250.00SEED FOR TEMP SEEDING
0141 6021000000-E 1620  2 TON 792.00 1584.00 850.00 1700.00 450.00 900.00FERT FOR TEMP SEEDING
0142 6024000000-E 1622  775 LF  25.00 19375.00 21.00 16275.00 10.00 7750.00TEMPORARY SLOPE DRAINS
0143 6027000000-N 1622  11 EA  500.00 5500.00 500.00 5500.00 425.00 4675.00INLET PROTCN @ SLOPE DRNS
0144 6029000000-E SP   175 LF  5.00 875.00 2.50 437.50 2.00 350.00SAFETY FENCE
0145 6030000000-E 1630  10,980 CY  0.01 109.80 12.00 131760.00 9.00 98820.00SILT EXCAVATION
0146 6036000000-E 1631  1,860 SY  2.00 3720.00 2.10 3906.00 1.40 2604.00MATTING FOR EROS CONTROL
0147 6042000000-E 1632  1,300 LF  7.00 9100.00 3.10 4030.00 7.25 9425.001/4" HARDWARE CLOTH
0148 6070000000-N SP   2 EA  1100.00 2200.00 1130.00 2260.00 1000.00 2000.00SPECIAL STILLING BASINS
0149 6084000000-E 1660  23 ACR 1850.00 42550.00 2000.00 46000.00 1160.00 26680.00SEEDING AND MULCHING
0150 6087000000-E 1660 8.5 ACR 65.00 552.50 70.00 595.00 40.00 340.00MOWING
0151 6090000000-E 1661  150 LB  9.00 1350.00 9.50 1425.00 6.00 900.00SEED FOR REPAIR SEEDING
0152 6093000000-E 1661 0.5 TON 1300.00 650.00 1400.00 700.00 500.00 250.00FERT FOR REPAIR SEEDING
0153 6096000000-E 1662  350 LB  2.50 875.00 2.50 875.00 2.00 700.00SEED FOR SUPP SEEDING
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GRADING, DRAINAGE, PAVING, RETAINING WALL & STRUCTURES.

BRIDGE OVER I-40 FROM WEST OF KESTER MILL RD TO WEST OF WESTGATE CENTER DR IN WINSTON-SALEM.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

0.935 MI

DLB, INC. D/B/A DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC.

HILLSVILLE,  VA CHARLOTTE,  NC

0154 6108000000-E 1665 17.25 TON 462.00 7969.50 500.00 8625.00 450.00 7762.50FERTILIZER TOPDRESSING
0155 6109000000-E SP  0.45 ACR 6900.00 3105.00 7250.00 3262.50 3000.00 1350.00SPECIAL SEED UND GR FESCUE/BLGRS
0156 6111000000-E SP   320 LF  55.00 17600.00 50.00 16000.00 50.00 16000.00IMPERVIOUS DIKE
0157 6114000000-N SP  9.5 HR  65.00 617.50 70.00 665.00 20.00 190.00SPECIALIZED HAND MOWING
0158 6117000000-N 1675  12 EA  85.00 1020.00 100.00 1200.00 25.00 300.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0159 8126000000-N 414 Lump Sum 16500.00 15000.00 100000.00CULV EXCAV @ ************
(24+21.46-L-)

0160 8133000000-E 414  115 TON 28.00 3220.00 40.00 4600.00 45.00 5175.00FND CONDIT MAT, BOX CULV
0161 8196000000-E 420 319.8 CY  468.00 149666.40 550.00 175890.00 308.00 98498.40CLASS A CONCRETE (CULV)
0162 8245000000-E 425  42,472 LB  0.77 32703.44 0.80 33977.60 0.75 31854.00REINF STEEL (CULVERT)

WALL ITEMS

0163 8832000000-N SP  Lump Sum 265000.00 110000.00 275000.00GENERIC RET WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL AT STA. 51+85.44-L-

STRUCTURE ITEMS

0164 8035000000-N 402 Lump Sum 43000.00 75000.00 30000.00REMV EXIST STR **********
(21+64.07-L- LEFT LANE)

0165 8091000000-N 410 Lump Sum 5000.00 5000.00 10000.00FND EXCAV B** STA *******
(1, 21+64.07-L- LEFT LANE)

0166 8091000000-N 410 Lump Sum 12000.00 5000.00 10000.00FND EXCAV B** STA *******
(1, 21+64.07-L- RIGHT LANE)

0167 8091000000-N 410 Lump Sum 10000.00 5000.00 10000.00FND EXCAV B** STA *******
(2, 21+64.07-L- LEFT LANE)

0168 8091000000-N 410 Lump Sum 5000.00 5000.00 10000.00FND EXCAV B** STA *******
(3, 21+64.07-L- LEFT LANE)

0169 8147000000-E 420  16,056 SF  25.00 401400.00 35.00 561960.00 25.00 401400.00REINF CONCRETE DECK SLAB
0170 8161000000-E 420  14,133 SF  0.50 7066.50 0.50 7066.50 0.35 4946.55GROOVING BRIDGE FLOORS
0171 8182000000-E 420 268.3 CY  500.00 134150.00 950.00 254885.00 650.00 174395.00CLASS A CONCRETE (BRIDGE)
0172 8210000000-N 422 Lump Sum 69600.00 120000.00 70000.00BRG APPR SLAB ***********

(21+64.07-L- LEFT LANE)
0173 8210000000-N 422 Lump Sum 50600.00 100000.00 70000.00BRG APPR SLAB ***********

(21+64.07-L- RIGHT LANE)
0174 8217000000-E 425  40,373 LB  1.00 40373.00 1.00 40373.00 1.00 40373.00REINF STEEL (BRIDGE)
0175 8238000000-E 425  4,117 LB  1.50 6175.50 1.20 4940.40 1.50 6175.50SPIRAL COL REINF STL BRG
0176 8280000000-E 440 Lump Sum 1095000.00 1073200.00 931500.00STRUCTURAL STEEL
0177 8364000000-E 450  5,225 LF  35.00 182875.00 40.00 209000.00 33.00 172425.00HP12X53 PILES
0178 8482000000-E 460 565.8 LF  125.00 70725.00 135.00 76383.00 150.00 84870.00THREE BAR METAL RAIL
0179 8503000000-E 460 290.83 LF  90.00 26174.70 80.00 23266.40 55.00 15995.65CONCRETE BARRIER RAIL
0180 8531000000-E 462  1,185 SY  60.00 71100.00 65.00 77025.00 55.00 65175.004" SLOPE PROTECTION
0181 8650000000-N SP  Lump Sum 12000.00 25000.00 30000.00POT BEARINGS
0182 8657000000-N 430 Lump Sum 7000.00 12000.00 10000.00ELASTOMERIC BEARINGS
0183 8692000000-N SP  Lump Sum 28000.00 18000.00 22000.00EVAZOTE JOINT SEALS
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GRADING, DRAINAGE, PAVING, RETAINING WALL & STRUCTURES.

BRIDGE OVER I-40 FROM WEST OF KESTER MILL RD TO WEST OF WESTGATE CENTER DR IN WINSTON-SALEM.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

0.935 MI

DLB, INC. D/B/A DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC.

HILLSVILLE,  VA CHARLOTTE,  NC

0184 8706000000-N SP  Lump Sum 30000.00 35000.00 32000.00EXPANSION JOINT SEALS
0185 8727000000-N SP  Lump Sum 35000.00 47000.00 30000.00ELEC CONDUIT SYS ********

(21+64.07-L- LEFT LANE)

 

    TOTAL 9279566.14 TOTAL 10581347.40 TOTAL 10604010.60CONTRACT TOTAL

 

    SUB-TOTAL 6470236.60 SUB-TOTAL 7461780.50 SUB-TOTAL 7862227.50ROADWAY ITEMS
    SUB-TOTAL 202089.84 SUB-TOTAL 229467.60 SUB-TOTAL 235527.40CULVERT ITEMS
    SUB-TOTAL 265000.00 SUB-TOTAL 110000.00 SUB-TOTAL 275000.00WALL ITEMS
    SUB-TOTAL 2342239.70 SUB-TOTAL 2780099.30 SUB-TOTAL 2231255.70STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8988373.00TRIANGLE GRADING & PAVING, INC.
     2  9017911.77SMITH-ROWE, INC.
     3  9066027.43LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     4  9279566.14ENGLISH CONSTRUCTION CO., INC.
     5  10581347.40DLB, INC. D/B/A DLB, INC., (OF VA.)
     6  10604010.60BLYTHE CONSTRUCTION, INC.



JUL 19, 2005 02:23 PM

TIP NO 2:00 PM 1 /  4 005

UNION

37687

JUL 19 2005 C201494
FED AID NO STATE FUNDED

WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.

SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

BOGGS PAVING, INC.

MONROE,  NC

6.100 MI

BLYTHE CONSTRUCTION, INC. GRANITE CONTRACTING, LLC

CHARLOTTE,  NC CONCORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 140000.00 144000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 75000.00 100000.00 32200.00CLEARING & GRUBBING
0003 0036000000-E 225  2,000 CY  15.00 30000.00 12.00 24000.00 14.80 29600.00UNDERCUT EXCAVATION
0004 0063000000-N SP  Lump Sum 436400.00 462500.00 600000.00GRADING
0005 0106000000-E 230  2,000 CY  9.00 18000.00 12.15 24300.00 21.20 42400.00BORROW EXCAVATION
0006 0196000000-E 270  600 SY  2.00 1200.00 4.00 2400.00 2.15 1290.00SOIL STABILIZATION FABRIC
0007 0360000000-E 310  100 LF  55.00 5500.00 26.00 2600.00 28.00 2800.0012" RC PIPE CULV III
0008 0366000000-E 310  1,900 LF  34.50 65550.00 35.00 66500.00 29.00 55100.0015" RC PIPE CULV III
0009 0372000000-E 310  32 LF  48.50 1552.00 40.00 1280.00 42.15 1348.8018" RC PIPE CULV III
0010 0378000000-E 310  36 LF  65.00 2340.00 55.00 1980.00 47.50 1710.0024" RC PIPE CULV III
0011 0384000000-E 310  12 LF  100.00 1200.00 75.00 900.00 120.00 1440.0030" RC PIPE CULV III
0012 0390000000-E 310  16 LF  115.00 1840.00 125.00 2000.00 120.00 1920.0036" RC PIPE CULV III
0013 0408000000-E 310  16 LF  185.00 2960.00 175.00 2800.00 150.00 2400.0054" RC PIPE CULV III
0014 0414000000-E 310  16 LF  200.00 3200.00 200.00 3200.00 165.00 2640.0060" RC PIPE CULV III
0015 0987000000-E 310  8 LF  200.00 1600.00 100.00 800.00 205.00 1640.00GENERIC PIPE ITEM (LF) 310

54" X 36" CMP ARCH PIPE
0016 0995000000-E 340  600 LF  15.00 9000.00 25.00 15000.00 14.00 8400.00PIPE REMOVAL
0017 1220000000-E 545  1,200 TON 31.50 37800.00 20.00 24000.00 33.00 39600.00INCIDENTAL STONE BASE
0018 1308000000-E 607  7,500 SY  2.00 15000.00 2.00 15000.00 2.05 15375.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0019 1491000000-E 610  4,670 TON 45.00 210150.00 50.00 233500.00 42.80 199876.00ASP CONC BASE CRS B25.0C
0020 1503000000-E 610  14,485 TON 31.25 452656.25 37.50 543187.50 30.80 446138.00ASP CONC INTR CRS I19.0C
0021 1523000000-E 610  9,085 TON 33.00 299805.00 37.50 340687.50 31.50 286177.50ASP CONC SURF CRS S9.5C
0022 1524000000-E SP   1,000 TON 37.50 37500.00 43.00 43000.00 36.65 36650.00ASP CONC SURF CRS S9.5C LEVEL
0023 1560000000-E 620  882 TON 265.00 233730.00 240.00 211680.00 288.00 254016.00ASP FOR PLANT MIX  PG64-22
0024 1565000000-E 620  610 TON 265.00 161650.00 250.00 152500.00 300.00 183000.00ASP FOR PLANT MIX PG70-22
0025 1704000000-E SP   1,260 TON 90.00 113400.00 100.00 126000.00 87.00 109620.00PATCHING EXIST PAVEMENT
0026 2253000000-E 840  24 CY  600.00 14400.00 1000.00 24000.00 500.00 12000.00PIPE COLLARS
0027 2264000000-E 840  1 CY  1700.00 1700.00 1200.00 1200.00 1000.00 1000.00PIPE PLUGS
0028 2286000000-N 840  1 EA  2000.00 2000.00 1500.00 1500.00 1480.00 1480.00MASNRY DRAINAGE STRUCT
0029 2364000000-N 840  1 EA  400.00 400.00 450.00 450.00 445.00 445.00FRAME W/2GRTS 840.16 STD
0030 2591000000-E 848  150 SY  45.00 6750.00 30.00 4500.00 31.25 4687.504" CONCRETE SIDEWALK
0031 2612000000-E 848  640 SY  75.00 48000.00 50.00 32000.00 64.00 40960.006" CONCRETE DRIVEWAY
0032 2830000000-N 858  22 EA  425.00 9350.00 350.00 7700.00 775.00 17050.00ADJ MANHOLES
0033 2845000000-N 858  20 EA  400.00 8000.00 275.00 5500.00 775.00 15500.00ADJ METER OR VALVE BOXES
0034 3345000000-E 864  700 LF  8.07 5649.00 7.50 5250.00 8.00 5600.00REMOVE & RESET GUARDRAIL
0035 4420000000-N 1120  2 EA  17500.00 35000.00 10000.00 20000.00 24125.00 48250.00CHANGEABLE MESSAGE SIGNS
0036 4510000000-N SP   100 HR  35.00 3500.00 35.00 3500.00 30.00 3000.00POLICE
0037 4685000000-E 1205  60,123 LF  0.44 26454.12 0.44 26454.12 0.47 28257.81THERMO PVT MKG LINES 4"90
0038 4686000000-E 1205  67,503 LF  0.45 30376.35 0.48 32401.44 0.48 32401.44THERMO PVT MKG LINES 4"120
0039 4695000000-E 1205  959 LF  2.00 1918.00 2.00 1918.00 2.15 2061.858"WIDE THERMO 90 MILS



JUL 19, 2005 02:23 PM

TIP NO 2:00 PM 2 /  4 005

UNION

37687

JUL 19 2005 C201494
FED AID NO STATE FUNDED

WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.

SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

BOGGS PAVING, INC.

MONROE,  NC

6.100 MI

BLYTHE CONSTRUCTION, INC. GRANITE CONTRACTING, LLC

CHARLOTTE,  NC CONCORD,  NC

0040 4710000000-E 1205  440 LF  5.00 2200.00 5.00 2200.00 5.30 2332.0024"WIDE THERMO 120 MILS
0041 4725000000-E 1205  66 EA  100.00 6600.00 100.00 6600.00 105.00 6930.00THERMO PVT SYMBOL 90MILS
0042 4810000000-E 1205  127,626 LF  0.08 10210.08 0.08 10210.08 0.08 10210.08PAINT PVMT MARKINGS 4"
0043 4820000000-E 1205  959 LF  1.00 959.00 1.00 959.00 1.05 1006.95PAINT PVMT MARKINGS 8"
0044 4835000000-E 1205  440 LF  2.00 880.00 2.00 880.00 2.15 946.00PAINT PVT MKG LINES 24"
0045 4845000000-N 1205  66 EA  15.00 990.00 15.00 990.00 16.00 1056.00PAINT PVT MKG SYMBOL
0046 4900000000-N 1252  375 EA  5.00 1875.00 5.00 1875.00 5.30 1987.50PERM RAISED PVMT MARKERS
0047 5648000000-N 1510  10 EA  1500.00 15000.00 350.00 3500.00 500.00 5000.00RELOCATE EXIST WAT METER
0048 6000000000-E 1605  6,000 LF  2.35 14100.00 3.00 18000.00 2.25 13500.00TEMPORARY SILT FENCE
0049 6009000000-E 1610  1,500 TON 47.00 70500.00 40.00 60000.00 45.00 67500.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  800 TON 42.00 33600.00 40.00 32000.00 41.00 32800.00SEDIMENT CONTROL STONE
0051 6030000000-E 1630  1,000 CY  15.00 15000.00 10.00 10000.00 20.00 20000.00SILT EXCAVATION
0052 6036000000-E 1631  2,000 SY  2.00 4000.00 2.00 4000.00 1.95 3900.00MATTING FOR EROS CONTROL
0053 6084000000-E 1660  10 ACR 1350.00 13500.00 1395.00 13950.00 1465.00 14650.00SEEDING AND MULCHING

 

    TOTAL 2734944.80 TOTAL 2871352.64 TOTAL 2893853.43CONTRACT TOTAL

 

    SUB-TOTAL 2734944.80 SUB-TOTAL 2871352.64 SUB-TOTAL 2893853.43ROADWAY ITEMS



JUL 19, 2005 02:23 PM

TIP NO 2:00 PM 3 /  4 005

UNION

37687

JUL 19 2005 C201494
FED AID NO STATE FUNDED

WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.

SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

REA CONTRACTING, LLC
2000014826647

CHARLOTTE,  NC

6.100 MI

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ATLANTA,  GA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 150000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 106000.00 193000.00CLEARING & GRUBBING
0003 0036000000-E 225  2,000 CY  15.00 30000.00 31.00 62000.00UNDERCUT EXCAVATION
0004 0063000000-N SP  Lump Sum 440000.00 639000.00GRADING
0005 0106000000-E 230  2,000 CY  5.00 10000.00 22.00 44000.00BORROW EXCAVATION
0006 0196000000-E 270  600 SY  2.00 1200.00 7.00 4200.00SOIL STABILIZATION FABRIC
0007 0360000000-E 310  100 LF  40.00 4000.00 40.00 4000.0012" RC PIPE CULV III
0008 0366000000-E 310  1,900 LF  45.00 85500.00 40.00 76000.0015" RC PIPE CULV III
0009 0372000000-E 310  32 LF  50.00 1600.00 108.00 3456.0018" RC PIPE CULV III
0010 0378000000-E 310  36 LF  60.00 2160.00 145.00 5220.0024" RC PIPE CULV III
0011 0384000000-E 310  12 LF  70.00 840.00 280.00 3360.0030" RC PIPE CULV III
0012 0390000000-E 310  16 LF  100.00 1600.00 321.00 5136.0036" RC PIPE CULV III
0013 0408000000-E 310  16 LF  200.00 3200.00 500.00 8000.0054" RC PIPE CULV III
0014 0414000000-E 310  16 LF  250.00 4000.00 521.00 8336.0060" RC PIPE CULV III
0015 0987000000-E 310  8 LF  200.00 1600.00 1186.00 9488.00GENERIC PIPE ITEM (LF) 310

54" X 36" CMP ARCH PIPE
0016 0995000000-E 340  600 LF  30.00 18000.00 20.00 12000.00PIPE REMOVAL
0017 1220000000-E 545  1,200 TON 40.00 48000.00 32.00 38400.00INCIDENTAL STONE BASE
0018 1308000000-E 607  7,500 SY  2.10 15750.00 2.20 16500.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0019 1491000000-E 610  4,670 TON 49.50 231165.00 43.50 203145.00ASP CONC BASE CRS B25.0C
0020 1503000000-E 610  14,485 TON 39.40 570709.00 36.00 521460.00ASP CONC INTR CRS I19.0C
0021 1523000000-E 610  9,085 TON 39.40 357949.00 35.00 317975.00ASP CONC SURF CRS S9.5C
0022 1524000000-E SP   1,000 TON 39.40 39400.00 40.00 40000.00ASP CONC SURF CRS S9.5C LEVEL
0023 1560000000-E 620  882 TON 250.00 220500.00 227.00 200214.00ASP FOR PLANT MIX  PG64-22
0024 1565000000-E 620  610 TON 260.00 158600.00 252.00 153720.00ASP FOR PLANT MIX PG70-22
0025 1704000000-E SP   1,260 TON 100.00 126000.00 85.00 107100.00PATCHING EXIST PAVEMENT
0026 2253000000-E 840  24 CY  500.00 12000.00 1100.00 26400.00PIPE COLLARS
0027 2264000000-E 840  1 CY  500.00 500.00 2312.00 2312.00PIPE PLUGS
0028 2286000000-N 840  1 EA  3000.00 3000.00 3340.00 3340.00MASNRY DRAINAGE STRUCT
0029 2364000000-N 840  1 EA  500.00 500.00 550.00 550.00FRAME W/2GRTS 840.16 STD
0030 2591000000-E 848  150 SY  36.00 5400.00 75.00 11250.004" CONCRETE SIDEWALK
0031 2612000000-E 848  640 SY  42.00 26880.00 75.00 48000.006" CONCRETE DRIVEWAY
0032 2830000000-N 858  22 EA  760.00 16720.00 600.00 13200.00ADJ MANHOLES
0033 2845000000-N 858  20 EA  740.00 14800.00 500.00 10000.00ADJ METER OR VALVE BOXES
0034 3345000000-E 864  700 LF  7.50 5250.00 12.30 8610.00REMOVE & RESET GUARDRAIL
0035 4420000000-N 1120  2 EA  22000.00 44000.00 32000.00 64000.00CHANGEABLE MESSAGE SIGNS
0036 4510000000-N SP   100 HR  50.00 5000.00 50.00 5000.00POLICE
0037 4685000000-E 1205  60,123 LF  0.44 26454.12 0.37 22245.51THERMO PVT MKG LINES 4"90
0038 4686000000-E 1205  67,503 LF  0.48 32401.44 0.40 27001.20THERMO PVT MKG LINES 4"120
0039 4695000000-E 1205  959 LF  2.00 1918.00 1.00 959.008"WIDE THERMO 90 MILS



JUL 19, 2005 02:23 PM

TIP NO 2:00 PM 4 /  4 005

UNION

37687

JUL 19 2005 C201494
FED AID NO STATE FUNDED

WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.

SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

REA CONTRACTING, LLC
2000014826647

CHARLOTTE,  NC

6.100 MI

APAC- ATLANTIC, INC. ASHEVILLE
DIVISION

ATLANTA,  GA  

0040 4710000000-E 1205  440 LF  5.00 2200.00 5.50 2420.0024"WIDE THERMO 120 MILS
0041 4725000000-E 1205  66 EA  100.00 6600.00 65.00 4290.00THERMO PVT SYMBOL 90MILS
0042 4810000000-E 1205  127,626 LF  0.08 10210.08 0.17 21696.42PAINT PVMT MARKINGS 4"
0043 4820000000-E 1205  959 LF  1.00 959.00 0.25 239.75PAINT PVMT MARKINGS 8"
0044 4835000000-E 1205  440 LF  2.00 880.00 1.25 550.00PAINT PVT MKG LINES 24"
0045 4845000000-N 1205  66 EA  15.00 990.00 20.00 1320.00PAINT PVT MKG SYMBOL
0046 4900000000-N 1252  375 EA  5.00 1875.00 4.00 1500.00PERM RAISED PVMT MARKERS
0047 5648000000-N 1510  10 EA  1500.00 15000.00 800.00 8000.00RELOCATE EXIST WAT METER
0048 6000000000-E 1605  6,000 LF  2.15 12900.00 2.15 12900.00TEMPORARY SILT FENCE
0049 6009000000-E 1610  1,500 TON 40.00 60000.00 37.00 55500.00EROS CONTRL STONE CL B
0050 6012000000-E 1610  800 TON 40.00 32000.00 37.00 29600.00SEDIMENT CONTROL STONE
0051 6030000000-E 1630  1,000 CY  5.00 5000.00 20.00 20000.00SILT EXCAVATION
0052 6036000000-E 1631  2,000 SY  1.85 3700.00 2.00 4000.00MATTING FOR EROS CONTROL
0053 6084000000-E 1660  10 ACR 1395.00 13950.00 1400.00 14000.00SEEDING AND MULCHING

 

    TOTAL 2988860.64 TOTAL 3244593.88CONTRACT TOTAL

 

    SUB-TOTAL 2988860.64 SUB-TOTAL 3244593.88ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2734944.80BOGGS PAVING, INC.
     2  2871352.64BLYTHE CONSTRUCTION, INC.
     3  2893853.43GRANITE CONTRACTING, LLC
     4  2988860.64REA CONTRACTING, LLC 2000014826647
     5  3244593.88APAC- ATLANTIC, INC. ASHEVILLE DIVISION



JUL 19, 2005 02:23 PM

TIP NO B-3664 2:00 PM 1 /  7 006

HENDERSON

33209.3.1

JUL 19 2005 C201254
FED AID NO BRZ-1528(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER MUD CREEK & APPROACHES ON SR-1528.

TAYLOR & MURPHY
CONSTRUCTION

ASHEVILLE,  NC

0.383 MI

CROWDER CONSTRUCTION CO. DANE CONSTRUCTION, INC.

CHARLOTTE,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 83000.00 95000.00 102278.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 12000.00 25000.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 20000.00 20000.00 35000.00REINF BRG APPR **********

(20+95.00 -L-)
0004 0043000000-N 226 Lump Sum 158000.00 250000.00 275000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 10000.00 10000.00 10000.00 10000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,500 CY  10.00 15000.00 9.00 13500.00 9.00 13500.00UNDERCUT EXCAVATION
0007 0080000000-E SP   1,000 TON 9.00 9000.00 16.00 16000.00 16.00 16000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  262 CY  7.00 1834.00 7.00 1834.00 7.00 1834.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,000 CY  10.00 10000.00 16.00 16000.00 16.00 16000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,000 SY  3.00 3000.00 2.50 2500.00 2.50 2500.00SOIL STABILIZATION FABRIC
0011 0206000000-E SP   205 SF  40.00 8200.00 100.00 20500.00 110.00 22550.00TEMP SHORING - BARR SUPPORTED
0012 0318000000-E 300  20 TON 25.00 500.00 25.00 500.00 25.00 500.00FND CONDIT MATL MINOR STRS
0013 0343000000-E 310  56 LF  30.00 1680.00 40.00 2240.00 40.00 2240.0015" SIDE DRAIN PIPE
0014 0344000000-E 310  48 LF  30.00 1440.00 45.00 2160.00 45.00 2160.0018" SIDE DRAIN PIPE
0015 0708000000-E 310  40 LF  30.00 1200.00 40.00 1600.00 40.00 1600.0015" BCCSP B 0.064"
0016 0720000000-E 310  40 LF  40.00 1600.00 50.00 2000.00 50.00 2000.0024" BCCSP B 0.064"
0017 0806000000-E 310  4 EA  250.00 1000.00 500.00 2000.00 500.00 2000.0015" BCCS ELB B 0.064"
0018 0808000000-E 310  4 EA  350.00 1400.00 500.00 2000.00 500.00 2000.0024" BCCS ELB B 0.064"
0019 0986000000-E SP   5 LF  25.00 125.00 75.00 375.00 75.00 375.00GENERIC PIPE ITEM (LF)

8" PVC PIPE
0020 0992000000-E SP   1 EA  25.00 25.00 100.00 100.00 100.00 100.00GENERIC PIPE ITEM (EA)

8" PVC PIPE ELBOWS
0021 0995000000-E 340  40 LF  10.00 400.00 10.00 400.00 10.00 400.00PIPE REMOVAL
0022 1121000000-E 520  180 TON 30.00 5400.00 19.00 3420.00 19.00 3420.00AGGREGATE BASE COURSE
0023 1220000000-E 545  250 TON 30.00 7500.00 19.00 4750.00 19.00 4750.00INCIDENTAL STONE BASE
0024 1489000000-E 610  1,210 TON 70.00 84700.00 62.50 75625.00 62.50 75625.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  780 TON 70.00 54600.00 62.50 48750.00 62.50 48750.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  840 TON 70.00 58800.00 59.65 50106.00 59.65 50106.00ASP CONC SURF CRS S9.5B
0027 1560000000-E 620  140 TON 290.00 40600.00 290.00 40600.00 290.00 40600.00ASP FOR PLANT MIX  PG64-22
0028 1693000000-E 654  100 TON 50.00 5000.00 100.00 10000.00 200.00 20000.00ASPH PLT MIX PVMT REPAIR
0029 2022000000-E 815  224 CY  12.00 2688.00 1.00 224.00 1.00 224.00SUBDRAIN EXCAVATION
0030 2033000000-E 815  168 CY  40.00 6720.00 30.00 5040.00 30.00 5040.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  1,000 LF  5.00 5000.00 20.00 20000.00 20.00 20000.006" PERF SUBDRN PIPE
0032 2055000000-E 815  30 EA  5.00 150.00 15.00 450.00 15.00 450.006" SUBDRN Y,T,OR L
0033 2066000000-N 815  2 EA  250.00 500.00 300.00 600.00 300.00 600.00CONC PAD SUBDRN OUTLET
0034 2077000000-E 815  12 LF  5.00 60.00 20.00 240.00 20.00 240.006" OUTLET PIPE (SUBDRNS)
0035 2286000000-N 840  2 EA  1200.00 2400.00 2500.00 5000.00 2500.00 5000.00MASNRY DRAINAGE STRUCT
0036 2367000000-N 840  2 EA  500.00 1000.00 500.00 1000.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0037 2556000000-E 846  90 LF  40.00 3600.00 40.00 3600.00 22.00 1980.00SHOULDER BERM GUTTER
0038 3030000000-E 862  1,075 LF  13.40 14405.00 11.25 12093.75 14.00 15050.00STL BM GUARDRAIL
0039 3150000000-N 862  5 EA  39.00 195.00 27.50 137.50 40.00 200.00ADDIT GUARDRAIL POSTS



JUL 19, 2005 02:23 PM

TIP NO B-3664 2:00 PM 2 /  7 006

HENDERSON

33209.3.1

JUL 19 2005 C201254
FED AID NO BRZ-1528(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER MUD CREEK & APPROACHES ON SR-1528.

TAYLOR & MURPHY
CONSTRUCTION

ASHEVILLE,  NC

0.383 MI

CROWDER CONSTRUCTION CO. DANE CONSTRUCTION, INC.

CHARLOTTE,  NC MOORESVILLE,  NC

0040 3215000000-N 862  4 EA  1380.00 5520.00 1200.00 4800.00 1195.00 4780.00GR ANCHOR TYPE III
0041 3270000000-N SP   6 EA  1660.00 9960.00 1750.00 10500.00 1600.00 9600.00GR ANCHOR TYPE 350
0042 3360000000-E 863  924 LF  1.00 924.00 1.00 924.00 1.00 924.00REMOVE EXISTING GUARDRAIL
0043 3387000000-N 862  1 EA  500.00 500.00 500.00 500.00 1200.00 1200.00GDRL ANCH UNITS ****** TEMP

(WBEAM)
0044 3635000000-E 876  21 TON 30.00 630.00 36.00 756.00 36.00 756.00PLAIN RIP RAP, CLASS II
0045 3649000000-E 876  56 TON 30.00 1680.00 35.00 1960.00 35.00 1960.00PLAIN RIP RAP, CLASS B
0046 3656000000-E 876  871 SY  5.00 4355.00 2.50 2177.50 2.50 2177.50FILTER FABRIC FOR DRAINGE
0047 4412000000-E SP   570 SF  10.00 5700.00 20.00 11400.00 10.00 5700.00WORK ZONE SIGNS (STAT)
0048 4412100000-E SP   143 SF  10.00 1430.00 20.00 2860.00 27.00 3861.00WORK ZONE SIGNS (PORT)
0049 4412200000-E SP   94 SF  10.00 940.00 20.00 1880.00 10.00 940.00WORK ZONE SIGNS (BARR)
0050 4425000000-N 1125  6 EA  10.00 60.00 50.00 300.00 9.45 56.70WARNING FLAG SETS
0051 4430000000-N 1130  50 EA  50.00 2500.00 34.00 1700.00 22.00 1100.00DRUMS
0052 4435000000-N 1135  25 EA  5.00 125.00 10.00 250.00 16.00 400.00CONES
0053 4446100000-E SP   96 LF  28.50 2736.00 50.00 4800.00 28.50 2736.00BARRICADES (TYPE III)
0054 4450000000-N 1150  160 HR  50.00 8000.00 14.00 2240.00 14.00 2240.00FLAGGER
0055 4465000000-N 1160  1 EA  4000.00 4000.00 8000.00 8000.00 5000.00 5000.00TEMPORARY CRASH CUSHIONS
0056 4480000000-N 1165  1 EA  4000.00 4000.00 5000.00 5000.00 14500.00 14500.00TRUCK MTD IMP ATTN 60 MPH
0057 4495000000-E 1170  100 LF  25.00 2500.00 25.00 2500.00 50.00 5000.00PORT CONC BARRIER(DRAINGE
0058 4685000000-E 1205  3,260 LF  0.32 1043.20 0.32 1043.20 0.35 1141.00THERMO PVT MKG LINES 4"90
0059 4686000000-E 1205  3,260 LF  0.42 1369.20 0.42 1369.20 0.45 1467.00THERMO PVT MKG LINES 4"120
0060 4715000000-E 1205  440 LF  1.25 550.00 1.25 550.00 1.25 550.004"THERMO RUMBL STRIP 240M
0061 4810000000-E 1205  31,360 LF  0.06 1881.60 0.06 1881.60 0.10 3136.00PAINT PVMT MARKINGS 4"
0062 4850000000-E 1205  180 LF  0.45 81.00 0.45 81.00 0.45 81.00LINE REMOVAL 4" WIDE
0063 6000000000-E 1605  3,075 LF  3.10 9532.50 3.00 9225.00 6.00 18450.00TEMPORARY SILT FENCE
0064 6006000000-E 1610  75 TON 30.00 2250.00 35.00 2625.00 35.00 2625.00EROS CONTRL STONE CL A
0065 6009000000-E 1610  320 TON 30.00 9600.00 35.00 11200.00 35.00 11200.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  375 TON 30.00 11250.00 28.00 10500.00 28.00 10500.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 4.5 ACR 995.00 4477.50 995.00 4477.50 1000.00 4500.00TEMPORARY MULCHING
0068 6018000000-E 1620  150 LB  8.00 1200.00 8.00 1200.00 10.00 1500.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620 0.75 TON 1500.00 1125.00 1500.00 1125.00 1000.00 750.00FERT FOR TEMP SEEDING
0070 6024000000-E 1622  270 LF  8.00 2160.00 12.00 3240.00 12.00 3240.00TEMPORARY SLOPE DRAINS
0071 6027000000-N 1622  5 EA  200.00 1000.00 200.00 1000.00 200.00 1000.00INLET PROTCN @ SLOPE DRNS
0072 6029000000-E SP   300 LF  2.75 825.00 5.00 1500.00 2.75 825.00SAFETY FENCE
0073 6030000000-E 1630  1,540 CY  5.00 7700.00 5.00 7700.00 5.00 7700.00SILT EXCAVATION
0074 6036000000-E 1631  1,600 SY  1.95 3120.00 1.95 3120.00 3.00 4800.00MATTING FOR EROS CONTROL
0075 6042000000-E 1632  40 LF  6.00 240.00 10.00 400.00 6.00 240.001/4" HARDWARE CLOTH
0076 6070000000-N SP   12 EA  250.00 3000.00 750.00 9000.00 600.00 7200.00SPECIAL STILLING BASINS
0077 6084000000-E 1660  5 ACR 1795.00 8975.00 1795.00 8975.00 2000.00 10000.00SEEDING AND MULCHING
0078 6087000000-E 1660 2.5 ACR 200.00 500.00 200.00 500.00 100.00 250.00MOWING
0079 6090000000-E 1661  50 LB  15.00 750.00 15.00 750.00 10.00 500.00SEED FOR REPAIR SEEDING



JUL 19, 2005 02:23 PM

TIP NO B-3664 2:00 PM 3 /  7 006

HENDERSON

33209.3.1

JUL 19 2005 C201254
FED AID NO BRZ-1528(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER MUD CREEK & APPROACHES ON SR-1528.

TAYLOR & MURPHY
CONSTRUCTION

ASHEVILLE,  NC

0.383 MI

CROWDER CONSTRUCTION CO. DANE CONSTRUCTION, INC.

CHARLOTTE,  NC MOORESVILLE,  NC

0080 6093000000-E 1661 0.25 TON 2500.00 625.00 2500.00 625.00 1000.00 250.00FERT FOR REPAIR SEEDING
0081 6096000000-E 1662  100 LB  8.00 800.00 8.00 800.00 1.00 100.00SEED FOR SUPP SEEDING
0082 6108000000-E 1665 3.75 TON 500.00 1875.00 500.00 1875.00 300.00 1125.00FERTILIZER TOPDRESSING
0083 6114000000-N SP   3 HR  100.00 300.00 100.00 300.00 100.00 300.00SPECIALIZED HAND MOWING
0084 6117000000-N 1675  8 EA  150.00 1200.00 150.00 1200.00 1.00 8.00RESPONSE FOR EROS CONTROL
0085 6123000000-E 1670 0.5 ACR 1200.00 600.00 1200.00 600.00 2000.00 1000.00REFORESTATION

STRUCTURE ITEMS

0086 8035000000-N 402 Lump Sum 5000.00 10000.00 15300.00REMV EXIST STR **********
( 20 + 95.00 -L-)

0087 8105540000-E SP   145 LF  100.00 14500.00 440.00 63800.00 375.00 54375.003'-6" DRILLD PIER IN SOIL
0088 8105640000-E SP   36 LF  1500.00 54000.00 1650.00 59400.00 2500.00 90000.003'-6" DRILLD PIER NO SOIL
0089 8111400000-E SP  86.51 LF  100.00 8651.00 225.00 19464.75 125.00 10813.75PERM STL CASING FOR 3'-6" PIER
0090 8113000000-N SP   2 EA  500.00 1000.00 1000.00 2000.00 705.00 1410.00SID INSPECTION
0091 8114000000-N SP   2 EA  1000.00 2000.00 2000.00 4000.00 705.00 1410.00SPT TESTING
0092 8115000000-N SP   2 EA  1500.00 3000.00 3000.00 6000.00 1500.00 3000.00CROSSHOLE SONIC LOGGING
0093 8116000000-E SP   784 LF  12.00 9408.00 10.00 7840.00 14.00 10976.00CSL TUBES
0094 8161000000-E 420  7,792 SF  0.75 5844.00 0.55 4285.60 0.52 4051.84GROOVING BRIDGE FLOORS
0095 8182000000-E 420 101.5 CY  900.00 91350.00 900.00 91350.00 750.00 76125.00CLASS A CONCRETE (BRIDGE)
0096 8210000000-N 422 Lump Sum 25000.00 19000.00 27000.00BRG APPR SLAB ***********

( 20 + 95.00 -L-)
0097 8217000000-E 425  25,558 LB  1.00 25558.00 1.00 25558.00 0.80 20446.40REINF STEEL (BRIDGE)
0098 8238000000-E 425  4,537 LB  1.50 6805.50 2.00 9074.00 1.25 5671.25SPIRAL COL REINF STL BRG
0099 8364000000-E 450  840 LF  30.00 25200.00 35.00 29400.00 34.00 28560.00HP12X53 PILES
0100 8391000000-N 450  24 EA  125.00 3000.00 200.00 4800.00 138.00 3312.00STEEL PILE POINTS
0101 8503000000-E 460 435.09 LF  60.00 26105.40 44.00 19143.96 51.00 22189.59CONCRETE BARRIER RAIL
0102 8608000000-E 876  290 TON 35.00 10150.00 45.00 13050.00 30.00 8700.00PLAIN RIP RAP II (2'-0")
0103 8622000000-E 876  320 SY  5.00 1600.00 3.00 960.00 2.50 800.00FILTER FABRIC FOR DRAINAGE
0104 8657000000-N 430 Lump Sum 2500.00 10000.00 10000.00ELASTOMERIC BEARINGS
0105 8692000000-N SP  Lump Sum 8500.00 12000.00 15200.00EVAZOTE JOINT SEALS
0106 8753100000-E SP  2,822.49 LF  200.00 564498.00 200.00 564498.00 220.00 620947.803'-0"X 2'-9" PRESTR BOX BEAM
0107 8892000000-E SP   7,884 SF  6.00 47304.00 5.00 39420.00 7.20 56764.80GENERIC STRUCTURE ITEM (SF)

CONCRETE WEARING SURFACE

 

    TOTAL 1697286.90 TOTAL 1929799.56 TOTAL 2060494.63CONTRACT TOTAL

 

    SUB-TOTAL 756313.00 SUB-TOTAL 914755.25 SUB-TOTAL 973441.20ROADWAY ITEMS
    SUB-TOTAL 940973.90 SUB-TOTAL 1015044.31 SUB-TOTAL 1087053.43STRUCTURE ITEMS
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JUL 19 2005 C201254
FED AID NO BRZ-1528(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER MUD CREEK & APPROACHES ON SR-1528.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.383 MI

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 104000.00 100000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 18000.00 25000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 20000.00 15000.00REINF BRG APPR **********

(20+95.00 -L-)
0004 0043000000-N 226 Lump Sum 200000.00 210000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 6000.00 6000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,500 CY  9.00 13500.00 20.00 30000.00UNDERCUT EXCAVATION
0007 0080000000-E SP   1,000 TON 16.00 16000.00 18.00 18000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  262 CY  7.00 1834.00 20.00 5240.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,000 CY  16.00 16000.00 35.00 35000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,000 SY  2.50 2500.00 3.00 3000.00SOIL STABILIZATION FABRIC
0011 0206000000-E SP   205 SF  60.00 12300.00 75.00 15375.00TEMP SHORING - BARR SUPPORTED
0012 0318000000-E 300  20 TON 25.00 500.00 35.00 700.00FND CONDIT MATL MINOR STRS
0013 0343000000-E 310  56 LF  40.00 2240.00 25.00 1400.0015" SIDE DRAIN PIPE
0014 0344000000-E 310  48 LF  45.00 2160.00 35.00 1680.0018" SIDE DRAIN PIPE
0015 0708000000-E 310  40 LF  40.00 1600.00 45.00 1800.0015" BCCSP B 0.064"
0016 0720000000-E 310  40 LF  50.00 2000.00 55.00 2200.0024" BCCSP B 0.064"
0017 0806000000-E 310  4 EA  500.00 2000.00 500.00 2000.0015" BCCS ELB B 0.064"
0018 0808000000-E 310  4 EA  500.00 2000.00 500.00 2000.0024" BCCS ELB B 0.064"
0019 0986000000-E SP   5 LF  75.00 375.00 50.00 250.00GENERIC PIPE ITEM (LF)

8" PVC PIPE
0020 0992000000-E SP   1 EA  100.00 100.00 100.00 100.00GENERIC PIPE ITEM (EA)

8" PVC PIPE ELBOWS
0021 0995000000-E 340  40 LF  10.00 400.00 15.00 600.00PIPE REMOVAL
0022 1121000000-E 520  180 TON 19.00 3420.00 25.00 4500.00AGGREGATE BASE COURSE
0023 1220000000-E 545  250 TON 19.00 4750.00 25.00 6250.00INCIDENTAL STONE BASE
0024 1489000000-E 610  1,210 TON 62.50 75625.00 62.50 75625.00ASP CONC BASE CRS B25.0B
0025 1498000000-E 610  780 TON 62.50 48750.00 62.50 48750.00ASP CONC INTR CRS I19.0B
0026 1519000000-E 610  840 TON 59.65 50106.00 59.65 50106.00ASP CONC SURF CRS S9.5B
0027 1560000000-E 620  140 TON 290.00 40600.00 290.00 40600.00ASP FOR PLANT MIX  PG64-22
0028 1693000000-E 654  100 TON 100.00 10000.00 162.49 16249.00ASPH PLT MIX PVMT REPAIR
0029 2022000000-E 815  224 CY  1.00 224.00 12.00 2688.00SUBDRAIN EXCAVATION
0030 2033000000-E 815  168 CY  30.00 5040.00 40.00 6720.00SUBDRAIN FINE AGGREGATE
0031 2044000000-E 815  1,000 LF  20.00 20000.00 8.00 8000.006" PERF SUBDRN PIPE
0032 2055000000-E 815  30 EA  15.00 450.00 5.00 150.006" SUBDRN Y,T,OR L
0033 2066000000-N 815  2 EA  300.00 600.00 250.00 500.00CONC PAD SUBDRN OUTLET
0034 2077000000-E 815  12 LF  20.00 240.00 25.00 300.006" OUTLET PIPE (SUBDRNS)
0035 2286000000-N 840  2 EA  2500.00 5000.00 1500.00 3000.00MASNRY DRAINAGE STRUCT
0036 2367000000-N 840  2 EA  500.00 1000.00 750.00 1500.00FRAME W/2GRTS 840.29 STD
0037 2556000000-E 846  90 LF  35.00 3150.00 40.00 3600.00SHOULDER BERM GUTTER
0038 3030000000-E 862  1,075 LF  11.25 12093.75 12.50 13437.50STL BM GUARDRAIL
0039 3150000000-N 862  5 EA  27.50 137.50 33.00 165.00ADDIT GUARDRAIL POSTS
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JUL 19 2005 C201254
FED AID NO BRZ-1528(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER MUD CREEK & APPROACHES ON SR-1528.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.383 MI

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT,  NC  

0040 3215000000-N 862  4 EA  1200.00 4800.00 1100.00 4400.00GR ANCHOR TYPE III
0041 3270000000-N SP   6 EA  1750.00 10500.00 1800.00 10800.00GR ANCHOR TYPE 350
0042 3360000000-E 863  924 LF  1.00 924.00 1.00 924.00REMOVE EXISTING GUARDRAIL
0043 3387000000-N 862  1 EA  500.00 500.00 900.00 900.00GDRL ANCH UNITS ****** TEMP

(WBEAM)
0044 3635000000-E 876  21 TON 36.00 756.00 50.00 1050.00PLAIN RIP RAP, CLASS II
0045 3649000000-E 876  56 TON 35.00 1960.00 50.00 2800.00PLAIN RIP RAP, CLASS B
0046 3656000000-E 876  871 SY  2.50 2177.50 5.00 4355.00FILTER FABRIC FOR DRAINGE
0047 4412000000-E SP   570 SF  7.50 4275.00 7.50 4275.00WORK ZONE SIGNS (STAT)
0048 4412100000-E SP   143 SF  8.00 1144.00 9.10 1301.30WORK ZONE SIGNS (PORT)
0049 4412200000-E SP   94 SF  9.15 860.10 9.15 860.10WORK ZONE SIGNS (BARR)
0050 4425000000-N 1125  6 EA  9.45 56.70 9.45 56.70WARNING FLAG SETS
0051 4430000000-N 1130  50 EA  100.00 5000.00 75.00 3750.00DRUMS
0052 4435000000-N 1135  25 EA  20.00 500.00 25.00 625.00CONES
0053 4446100000-E SP   96 LF  20.00 1920.00 28.50 2736.00BARRICADES (TYPE III)
0054 4450000000-N 1150  160 HR  20.00 3200.00 20.00 3200.00FLAGGER
0055 4465000000-N 1160  1 EA  8000.00 8000.00 8000.00 8000.00TEMPORARY CRASH CUSHIONS
0056 4480000000-N 1165  1 EA  5000.00 5000.00 10000.00 10000.00TRUCK MTD IMP ATTN 60 MPH
0057 4495000000-E 1170  100 LF  25.00 2500.00 25.00 2500.00PORT CONC BARRIER(DRAINGE
0058 4685000000-E 1205  3,260 LF  0.32 1043.20 0.60 1956.00THERMO PVT MKG LINES 4"90
0059 4686000000-E 1205  3,260 LF  0.42 1369.20 0.60 1956.00THERMO PVT MKG LINES 4"120
0060 4715000000-E 1205  440 LF  1.25 550.00 1.25 550.004"THERMO RUMBL STRIP 240M
0061 4810000000-E 1205  31,360 LF  0.06 1881.60 0.15 4704.00PAINT PVMT MARKINGS 4"
0062 4850000000-E 1205  180 LF  0.45 81.00 1.25 225.00LINE REMOVAL 4" WIDE
0063 6000000000-E 1605  3,075 LF  3.10 9532.50 2.76 8487.00TEMPORARY SILT FENCE
0064 6006000000-E 1610  75 TON 35.00 2625.00 60.00 4500.00EROS CONTRL STONE CL A
0065 6009000000-E 1610  320 TON 35.00 11200.00 60.00 19200.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  375 TON 28.00 10500.00 50.00 18750.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 4.5 ACR 995.00 4477.50 650.00 2925.00TEMPORARY MULCHING
0068 6018000000-E 1620  150 LB  8.00 1200.00 5.00 750.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620 0.75 TON 1500.00 1125.00 750.00 562.50FERT FOR TEMP SEEDING
0070 6024000000-E 1622  270 LF  12.00 3240.00 15.00 4050.00TEMPORARY SLOPE DRAINS
0071 6027000000-N 1622  5 EA  200.00 1000.00 150.00 750.00INLET PROTCN @ SLOPE DRNS
0072 6029000000-E SP   300 LF  3.00 900.00 3.33 999.00SAFETY FENCE
0073 6030000000-E 1630  1,540 CY  5.00 7700.00 6.00 9240.00SILT EXCAVATION
0074 6036000000-E 1631  1,600 SY  1.95 3120.00 3.00 4800.00MATTING FOR EROS CONTROL
0075 6042000000-E 1632  40 LF  6.00 240.00 5.00 200.001/4" HARDWARE CLOTH
0076 6070000000-N SP   12 EA  200.00 2400.00 500.00 6000.00SPECIAL STILLING BASINS
0077 6084000000-E 1660  5 ACR 1795.00 8975.00 2500.00 12500.00SEEDING AND MULCHING
0078 6087000000-E 1660 2.5 ACR 200.00 500.00 100.00 250.00MOWING
0079 6090000000-E 1661  50 LB  15.00 750.00 5.00 250.00SEED FOR REPAIR SEEDING
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JUL 19 2005 C201254
FED AID NO BRZ-1528(3)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER MUD CREEK & APPROACHES ON SR-1528.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.383 MI

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT,  NC  

0080 6093000000-E 1661 0.25 TON 2500.00 625.00 500.00 125.00FERT FOR REPAIR SEEDING
0081 6096000000-E 1662  100 LB  8.00 800.00 5.00 500.00SEED FOR SUPP SEEDING
0082 6108000000-E 1665 3.75 TON 500.00 1875.00 500.00 1875.00FERTILIZER TOPDRESSING
0083 6114000000-N SP   3 HR  100.00 300.00 50.00 150.00SPECIALIZED HAND MOWING
0084 6117000000-N 1675  8 EA  150.00 1200.00 100.00 800.00RESPONSE FOR EROS CONTROL
0085 6123000000-E 1670 0.5 ACR 1200.00 600.00 2500.00 1250.00REFORESTATION

STRUCTURE ITEMS

0086 8035000000-N 402 Lump Sum 12000.00 30000.00REMV EXIST STR **********
( 20 + 95.00 -L-)

0087 8105540000-E SP   145 LF  400.00 58000.00 400.00 58000.003'-6" DRILLD PIER IN SOIL
0088 8105640000-E SP   36 LF  2160.00 77760.00 2500.00 90000.003'-6" DRILLD PIER NO SOIL
0089 8111400000-E SP  86.51 LF  111.00 9602.61 200.00 17302.00PERM STL CASING FOR 3'-6" PIER
0090 8113000000-N SP   2 EA  705.00 1410.00 1000.00 2000.00SID INSPECTION
0091 8114000000-N SP   2 EA  705.00 1410.00 1000.00 2000.00SPT TESTING
0092 8115000000-N SP   2 EA  2535.00 5070.00 3000.00 6000.00CROSSHOLE SONIC LOGGING
0093 8116000000-E SP   784 LF  10.00 7840.00 15.00 11760.00CSL TUBES
0094 8161000000-E 420  7,792 SF  0.45 3506.40 1.00 7792.00GROOVING BRIDGE FLOORS
0095 8182000000-E 420 101.5 CY  1000.00 101500.00 750.00 76125.00CLASS A CONCRETE (BRIDGE)
0096 8210000000-N 422 Lump Sum 30235.00 35000.00BRG APPR SLAB ***********

( 20 + 95.00 -L-)
0097 8217000000-E 425  25,558 LB  1.20 30669.60 1.00 25558.00REINF STEEL (BRIDGE)
0098 8238000000-E 425  4,537 LB  2.75 12476.75 2.00 9074.00SPIRAL COL REINF STL BRG
0099 8364000000-E 450  840 LF  15.00 12600.00 35.00 29400.00HP12X53 PILES
0100 8391000000-N 450  24 EA  150.00 3600.00 100.00 2400.00STEEL PILE POINTS
0101 8503000000-E 460 435.09 LF  50.00 21754.50 65.00 28280.85CONCRETE BARRIER RAIL
0102 8608000000-E 876  290 TON 35.00 10150.00 50.00 14500.00PLAIN RIP RAP II (2'-0")
0103 8622000000-E 876  320 SY  2.50 800.00 5.00 1600.00FILTER FABRIC FOR DRAINAGE
0104 8657000000-N 430 Lump Sum 10000.00 15000.00ELASTOMERIC BEARINGS
0105 8692000000-N SP  Lump Sum 25000.00 15000.00EVAZOTE JOINT SEALS
0106 8753100000-E SP  2,822.49 LF  256.00 722557.44 225.00 635060.253'-0"X 2'-9" PRESTR BOX BEAM
0107 8892000000-E SP   7,884 SF  11.00 86724.00 6.00 47304.00GENERIC STRUCTURE ITEM (SF)

CONCRETE WEARING SURFACE

 

    TOTAL 2077245.85 TOTAL 2087479.20CONTRACT TOTAL

 

    SUB-TOTAL 832579.55 SUB-TOTAL 928323.10ROADWAY ITEMS
    SUB-TOTAL 1244666.30 SUB-TOTAL 1159156.10STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1697286.90TAYLOR & MURPHY CONSTRUCTION
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0.383 MI

  

     2  1929799.56CROWDER CONSTRUCTION CO.
     3  2060494.63DANE CONSTRUCTION, INC.
     4  2077245.85R. E. BURNS & SONS CO., INC.
     5  2087479.20MOUNTAIN CREEK CONTRACTORS, LLC.


